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CALL NO. 300

CONTRACT ID. 141014

HENRY COUNTY

FED/STATE PROJECT NUMBER FDO04 SPP 052 0574 000-001
DESCRIPTION TURNERS STATION ROAD(KY-574)

WORK TYPE GRADE & DRAIN WITH ASPHALT SURFACE
PRIMARY COMPLETION DATE 10/31/2014

LETTING DATE: April 25,2014
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME April 25,2014. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANSAVAILABLE FOR THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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PART I

SCOPE OF WORK



HENRY COUNTY
FD04 SPP 052 0574 000-001

ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 141014
FD04 SPP 052 0574 000-001
COUNTY - HENRY

PCN - DE05205741414
FDO04 SPP 052 0574 000-001

TURNERS STATION ROAD(KY-574) SPOT IMPROVEMENTS ALONG KY-574 BETWEEN MP 0.1 AND MP 0.5 EAST
OF US-421/KY-55.GRADE & DRAIN WITH ASPHALT SURFACE SYP NO. 05-00472.00.

GEOGRAPHIC COORDINATES LATITUDE 38:31:44.00 LONGITUDE 85:11:14.00

COMPLETION DATE(S):
COMPLETED BY 10/31/2014 APPLIES TO ENTIRE CONTRACT

Contract ID: 141014
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR PIPE INSPECTION

Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation
Center for prequalified Contractors to perform laser/video inspection is not required on
this contract. It will continue to be a requirement for the Contractor performing any
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky
Transportation Cabinet-Division of Construction Procurement.

Contract ID: 141014
Page 5 of 144



HENRY COUNTY Contract ID: 141014
FD04 SPP 052 0574 000-001 Page 6 of 144

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS
The Kentucky Division of Forestry has imposed a quarantine in Anderson, Boone,
Bourbon, Boyd, Boyle, Bracken, Campbell, Carroll, Fayette, Franklin, Gallatin, Garrard,
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Grant, Greenup, Hardin, Harrison, Henry, Jefferson, Jessamine, Kenton, Oldham, Owen,
Pendleton, Scott, Shelby, Trimble, and Woodford Counties to prevent the spread of an
invasive insect, the emerald ash borer. Hardwood cut in conjunction with the project
may not be removed from the county of its origin. Chipping or burning on site is the
preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12

Contract ID: 141014
Page 7 of 144



HENRY COUNTY Contract ID: 141014
FD04 SPP 052 0574 000-001 Page 8 of 144

Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
UNQR!{Q)‘SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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KY 574 SPOT IMPROVEMENT PROJECT
M.P.0.1 TO 0.5 EAST OF US 421/KY 55 (HENRY COUNTY)
ITEM #5-472.00
PUBLIC INFORMATION PLAN

The primary goal of the Public Information Plan (PIP) is to inform the motoring public and area
stakeholders of project information including Maintenance of Traffic (MOT) which includes a
complete road closure. The KYTC District 5 Public Information Officer (P10) will coordinate
and disseminate to stakeholders and the media appropriate information regarding the
construction plans.

LOCAL STAKEHOLDERS

e Elected Officials

o State Senator Paul Hornback — (502) 564-8100; paul.hornback@Irc.ky.gov

o State Representative Rick Rand — (502) 255-3286; rick.rand@Irc.ky.gov

0 Henry County Judge/Executive John Logan Brent (502) 845-5707;
jIbrent@henrycountygov.com

0 Scott Bates, Henry County Magistrate District 1 — (502) 845-1302;
scottbates@live.com

o David Brown, Henry County Magistrate District 3 — (502) 532-6235;
dbrown@henrycountygov.com

e Local Agencies
o0 Tim Abrams, Henry County Public Schools — (502) 845-8600;
tim.abrams@henry.kyschools.us
o Danny Cravens, Henry County Sheriff’s Department — (502) 845-29009;
henrycosheriff@insightbb.com
0 Chief David Noe, Campbellsburg Fire and Rescue — (502) 532-7331;

e Utility Companies
o0 Local utility companies are kept apprised of this project at the monthly utility
coordination meetings hosted by District 5

e Neighborhoods and their Mayors

TRUCKING FIRMS AND OUT OF STATE STAKEHOLDERS

Information will be distributed electronically to trucking firms via Rick Taylor at the Department
of Vehicle Regulation (502-564-4540; rick.taylor@ky.gov). Information will also be posted on
the 511 website (www.511.ky.gov) and on the 511 telephone information system.
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PRESENTATIONS

A project description including anticipated schedule will be provided to the media, stakeholders
and other emergency service agencies via e-mail prior to construction. Information will be
provided to these groups via traffic advisories, press releases, the District 5 website and the
weekly District 5 Road Show of Construction and Maintenance Activities.

MEDIA RELATIONS

The District PIO will prepare an initial news release regarding the contract award for the project.
The P10 will conduct interviews with the media throughout the project duration to keep the
public informed of construction progress. Traffic advisories will be submitted to the media when
a change in the MOT occurs. The contractor must provide to the P10 via the Resident Engineer
notification of any change in the MOT at least seven (7) days prior to the change.
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(ENTUCKY |
TRANSPORTATION
CABINET

SPECIAL NOTES FOR
PROTECTION OF RAILROAD INTEREST

CSX TRANSPORTATION, INC.

l. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

A.

The authorized representative of the Railroad Company, hereinafter referred to
as Railroad Engineer, shall have final authority in all matters affecting the safe
maintenance of Railroad operations and property.

The authorized representative of the State, hereinafter referred to as the
Engineer, shall have authority over all other matters as prescribed herein and in
the Project Specifications.

1. NOTICE OF STARTING WORK:

A.

The Contractor shall not commence any work on Railroad rights of way until he
has complied with the following conditions:

1. Given the Railroad written notice, with copy to the Engineer who has been
designated to be in charge of the work, at least ten (10) days in advance
of the date he proposes to begin work on Railroad rights of way. The
notice must refer to Railroad Agreement with the State by the date of the
Agreement. If flagging service is required, such notice shall be
submitted at least thirty (30) days in advance of the date scheduled to
commence work. The Railroad’s Contact information is on the Summary
Sheet.

2. Obtain written authorization from the Railroad to begin work on Railroad
rights of way, such authorization to include an outline of specific
conditions with which he must comply.

3. Obtain written approval from the Railroad of Railroad Protective
Insurance Liability coverage as required by paragraph 14 herein.

4. Furnish a schedule for all work within the Railroad rights of way as
required by paragraph 7, B, 1.

The Railroad's written authorization to proceed with the work shall include the
names, addresses, and telephone numbers of the Railroad's representatives who
are to be notified as hereinafter required. Where more than one representative is
designated, the area of responsibility of each representative shall be specified.
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I11.  INTERFERENCE WITH RAILROAD OPERATIONS:

A.

The Contractor shall so arrange and conduct his work that there will be no
interference with Railroad operations, including train, signal, telephone and
telegraphic services, or damage to the property of the Railroad Company or to
poles, wires, and other facilities of tenants on the rights of way of the Railroad
Company. The Contractor shall store materials so as to prevent trespassers from
causing damage to trains or Railroad property and shall not use Railroad
property without written permission from the Railroad. Whenever work is to
affect the operations or safety of trains, the method of doing such work shall first
be submitted to the Railroad Engineer for approval, but such approval shall not
relieve the Contractor from liability. Any work to be performed by the Contractor
which requires flagging service or inspection service (watchman) shall be
deferred by the Contractor until the flagging protection required by the Railroad
is available at the job site.

Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect train operations and
property of the Railroad, the Contractor shall make such provisions. If in the
judgment of the Railroad Engineer, or his representative, such provisions are
insufficient, the Railroad Engineer may require or provide such provisions, as he
deems necessary at Contractor’s cost and expense. In any event, such unusual
provisions shall be at the Contractor's expense and without cost and/or time to
the Railroad or the State.

IV. TRACK CLEARANCES

A.

The minimum track clearances to be maintained by the Contractor during
construction are shown on the Project Plans. However, before undertaking any
work within Railroad rights of way, or before placing any obstruction over any
track, the Contractor shall:

1. Notify the Railroad's representative at least 72 hours in advance of the
work.
2. Receive assurance from the Railroad's representative that arrangements

have been made for flagging service as necessary.

3. Receive permission from the Railroad's representative to proceed with the
work.
4. Ascertain that the State Engineer has received copies of notice to the

Railroad and of the Railroad's response thereto, and has approved the
contractor’s methods.
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V.

Contract ID: 141014

CONSTRUCTION PROCEDURES

A. General:

1.

Construction work on Railroad property shall be:

a) Subject to the inspection and approval of the Railroad.
b) In accord with the Railroad's written outline of specific conditions.
C) In accord with the Railroad’s general rules, regulations and

requirements including those relating to safety, fall protection and
personal protective equipment, which the Contractor shall obtain
from the Railroad.

d) In accord with all Special Notes, Summaries, and Addendums.

The Railroad requires a submission of construction procedure that meets
the requirements of these Special Notes and attachments. The Railroad’s
submittal review period is thirty (30) days. Resubmissions will be
reviewed within (30) days.

All requirements of the Construction Submission Criteria shall be
met. Requirements in addition to those in the Construction
Submission Criteria are listed below in this document:

B. Excavation:

1.

The sub grade of an operated track shall be maintained with edge of
berm at least 15°0” from centerline of track and not more than 24
inches below top of rail. Contractor will not be required to make existing
section meet this specification if substandard, in which case the existing
section will be maintained.

Additionally, the Railroad Engineer may require installation of orange
construction fencing for protection of the work area located on Railroad
right of way.

C. Excavation of Structures:

1.

The Contractor will be required to take special precaution and care in
connection with excavating and shoring pits, and in driving piles, or
sheeting for footings adjacent to tracks to provide adequate lateral support
for the tracks and the loads which they carry, without disturbance of track
alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. The procedure for doing such
work, including need of and plans for shoring, shall first be submitted,
with the stamp of an Engineer in the State of Kentucky, and approved by

Page 16 of 144
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the Engineer and the Railroad Engineer, but such approval shall not
relieve the Contractor from liability.

Additionally, a walkway with handrail protection may be required as
noted in Section XI herein.

D. Demolition, Erection, Hoisting

1.

Railroad tracks and other railroad property must be protected from
damage during the procedure. No crane or equipment may be set on
the rails or track structure and no material may be dropped on
Railroad property.

Loads shall not be supported while any trains are passing if that piece of
equipment has the capacity to foul a 50’ envelope.

The Railroad may require the Contractor to install filter fabric over
the track and ballast to prevent any concrete dust or other
construction debris from fouling the ballast. This will be determined
during actual construction activities by the Railroad or its
representatives. Fabric should extend at least 25 feet beyond the
outside edges of the bridge. Fabric will remain in place until all
construction activities are complete.

Temporary construction clearance: Ensure all falsework, bracing, or
forms have a minimum vertical clearance of 23 feet above the top of
the highest rail and a minimum horizontal clearance of 12 feet
measured perpendicular to the centerline of the nearest track.

E. Blasting:

1.

The Contractor shall obtain advance written approval of the Railroad
Engineer and the Engineer for use of explosive on or adjacent to Railroad
property. The request for permission to use explosives shall include a
detailed blasting plan. If permission for use of explosives is granted, the
Contractor will be required to comply with the following:

a) No blasting shall be done without the presence of an authorized
representative of the Railroad. At least 10 days advance notice to
the person designated in the Railroad's notice of authorization to
proceed (see Section 11.B above) will be required to arrange for the
presence of an authorized Railroad representative and such
flagging as the Railroad may require.
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The Railroad representative will:

a) Determine the approximate location of trains and advise the
Contractor the approximate amount of time available for the
blasting operation and clean-up.

b) Have the authority to order discontinuance of blasting if, in his
opinion, blasting is too hazardous or is not in accord with these
Special Notes.

F. Maintenance of Railroad Facilities:

1.

The Contractor will be required to maintain all ditches and drainage
structures free of silt or other obstructions which may result from his
operations and provide and maintain any erosion control measures as
required. The Contractor shall provide erosion control measures during
construction and use methods that accord with applicable state standard
specifications for road and bridge construction, including either (1) silt
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate
checks; and (5) channel lining. The Contractor will promptly repair
eroded areas with Railroad rights of way and to repair any other damage to
the property of the Railroad or its tenants at the Contractor’s expense.

All maintenance and repair of damages due to the Contractor's operations
shall be done at the Contractor's expense.

G. Storage of Materials and Equipment:

1.

Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights of way of the Railroad Company
without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company
will not be liable for damage to such material and equipment from any
cause and that the Railroad Engineer may move or require the Contractor
to move, at the Contractor's expense, such material and equipment.

All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it
cannot be moved by unauthorized persons. The Contractor shall protect,
defend, indemnify and save Railroad, and any associated, controlled or
affiliated corporation, harmless from and against all losses, costs,
expenses, claim or liability for loss or damage to property or the loss of
life or personal injury, arising out of or incident to the Contractor's failure
to immobilize grading or construction machinery.
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H. Cleanup:

1.

V1. DAMAGES:

Upon completion of the work, the Contractor shall remove from within the
limits of the Railroad rights of way, all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Contractor,
and leave said rights of way in a neat condition satisfactory to the Railroad
Engineer or his authorized representative.

A The Contractor shall assume all liability for any and all damages to his/her work,
employees, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railroad by the Contractor.

VIl. FLAGGING SERVICES:

A When Required:

1.

Flagging services will not be provided until the contractor’s insurance has
been reviewed & approved by the Railroad.

Under the terms of the agreement between the Department and the
Railroad, the Railroad has sole authority to determine the need for
flagging required to protect its operations. In general, the requirements of
such services will be whenever the Contractor's personnel or equipment
are likely to be, working on the Railroad's rights of way, or across, over,
adjacent to, or under a track, or when such work has disturbed or is likely
to disturb a railroad structure or the railroad roadbed or surface and
alignment of any track to such extent that the movement of trains must be
controlled by flagging. If any element (workers, equipment, tools,
scaffolding, etc.) may exist or fall within 50 -feet of the edge of track, a
flagman is necessary.

Normally, the Railroad will assign one flagman to a project; but in some
cases, more than one may be necessary, such as yard limits where three-
(3) flagmen may be required. However, if the Contractor works within
distances that violate instructions given by the Railroad's authorized
representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be
required until the project has been completed.
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B. Scheduling and Notification:

1.

Not later than the time that approval is initially requested to begin work on
Railroad rights of way, Contractor shall furnish to the Railroad and the
Department a schedule for all work required to complete the portion of the
project within Railroad rights of way and arrange for a job site meeting
between the Contractor, the Department, and the Railroad's authorized
representative. Flagman or Flagmen may not be provided until the job site
meeting has been conducted and the Contractor's work scheduled.

The Contractor will be required to give the Railroad representative at least
10 working days of advance written notice of intent to begin work
within Railroad rights of way. If it is necessary for the Railroad to
advertise a flagging job for bid, it may take up to 30-days to obtain
service. Once begun, when work is suspended at any time for any reason,
the Contractor will be required to give the Railroad representative at least
72 hours in advance before resuming work on Railroad rights of way.
Such notice shall include sufficient details of the proposed work to enable
the Railroad representative to determine if flagging will be required. If
such notice is in writing, the Contractor shall furnish the Engineer a copy;
if notice is given verbally it shall be confirmed in writing with copy to the
Engineer. If flagging is required, no work shall be undertaken until the
flagman, or flagmen is present at the job site. It may take up to 30 days
to obtain flagging initially from the Railroad. When flagging begins the
flagman is usually assigned by the Railroad to work at the project site on a
continual basis until no longer needed and may be unable to be called for
on a spot basis. If flagging becomes unnecessary and is suspended, it may
take up to 30 days to again obtain flagging services from the Railroad.
Due to labor agreements, it is necessary to give 5 working days notice
before flagging service may be discontinued and responsibility for
payment stopped.

If, after the flagman is assigned to the project site, emergencies arise
which require the flagman's presence elsewhere, and then the Contractor
shall delay work on Railroad rights of way until such time as the flagman
is again available. Any additional costs resulting from such delay shall be
borne by the Contractor and not the Department or Railroad.

When demobilizing, the Contractor shall contact the flagman to avoid
unnecessary flagging charges. This communication shall be documented.
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C. Payment:

1.

The Cabinet will be responsible for paying the Railroad directly for
any and all costs of flagging, which may be required to accomplish the
construction.

The estimated cost of flagging is listed on the Summary Sheet. The
charge to the Cabinet by the Railroad will be the actual cost based on the
rate of pay for the Railroad's employees who are available for flagging
service at the time the service is required.

Work by a flagman (M/W) in excess of 8 hours per day or 40 hours per
week or on rest days, but not more than 16 hours a day will result in
overtime pay at 1 % times the appropriate rate. Work by a flagman (M/W)
in excess of 16 hours per day will result in overtime pay at 2 times the
appropriate rate. Flagman (M/W) working in excess of 16 hours must
receive a minimum of 5 hours of rest between shifts or their next shift of
work is paid at the overtime rate of 2 times the appropriate rate. If work
is performed on a holiday, the flagging rate is 2 % times the normal rate.

Work by a flagman (T&E) in excess of 8 hours per day or 40 hours per
week, but not more than 12 hours a day will result in overtime pay at 1 %2
times the appropriate rate. After a 12 hour work day the flagman (T&E)
must be provided with 12 hours of rest. Flagman (T&E) who work six
days consecutive days must receive two days off.

Flagman’s work day begins and ends at his reporting location.

Railroad work involved in preparing and handling bills will also be
charged to the Contractor. Charges to the Department by the Railroad
shall be in accordance with applicable provisions of Subchapter B, Part
140, Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid
Policy Guide issued by the Federal Highway Administration on December
9, 1991, including all current amendments. Flagging costs are subject to
change. The above estimates of flagging cost are provided for information
only and are not binding in any way.
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Verification:

1. The Contractor and Project Engineer will review and sign the Railroad
flagman's time sheet, attesting that the flagman was present during the
time recorded. Flagman may be removed by Railroad if form is not
signed. If flagman is removed, the Contractor will not be allowed to re-
enter the Railroad rights of way until the issue is resolved. Any complaints
concerning flagman or flagmen must be resolved in a timely manner. If
need for flagman or flagmen is questioned, please contact the Railroad's
Representative listed on the Project Summary Sheet. All verbal
complaints must be confirmed in writing by the Contractor within 5
working days with copy to the Highway Engineer. All written
correspondence should be addressed to the Railroad’s Representative
listed on the Project Summary Sheet.

2. The Railroad flagman assigned to the project will be responsible for
notifying the Project Engineer upon arrival at the job site on the first day
(or as soon thereafter as possible) that flagging services begin and on the
last day that he performs such services for each separate period that
services are provided. The Project Engineer will document such
notification in the project records. When requested, the Project Engineer
will also sign the flagman's diary showing daily time spent and activity at
the project site.

VIll. HAUL ACROSS RAILROAD:

A.

Where the plans show or imply that materials of any nature must be hauled across
a Railroad, unless the plans clearly show that the State has included
arrangements for such haul in its agreement with the Railroad, the Contractor
will be required to make all necessary arrangements with the Railroad regarding
means of transporting such materials across the Railroad. The Contractor will be
required to bear all costs incidental, including flagging, to such crossings
whether services are performed by his own forces or by Railroad personnel.

No crossing may be established for use of the Contractor for transporting
materials or equipment across the tracks of the Railroad Company unless a
license agreement or right of entry is granted and executed for its installation,
maintenance, necessary watching and flagging thereof and removal, all at the
expense of the Contractor. The approval process for an agreement normally

takes 90-days.
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WORK FOR THE BENEFIT OF THE CONTRACTOR:

A.

All temporary or permanent changes in wire lines on the Railroad or other
facilities which are considered necessary to the project are shown on the plans;
included in the force account agreement between the State and the Railroad or
will be covered by appropriate revisions to same which will be initiated and
approved by the State and/or the Railroad.

Should the Contractor desire any changes in addition to the above, then he shall
make separate arrangements with the Railroad for same to be accomplished at
the Contractor's expense.

COOPERATION AND DELAYS:

A.

It shall be the Contractor’s responsibility to arrange a schedule with the Railroad
for accomplishing stage construction involving work by the Railroad or tenants of
the Railroad. In arranging his schedule he shall ascertain, from the Railroad, the
lead time required for assembling crews and materials and shall make due
allowance therefore.

Train schedules cannot be provided to the Contractor. It is the Contractor’s
responsibility to contact the Railroad in order to arrange “Track Time.” This
“Track Time” will be an agreed upon prearranged time period (duration) that the
Railroad will, without undue burden, schedule no train traffic to facilitate the
Contractor’s work on or near Railroad right-of-way. This track time must be
arranged during the submission review process.

No charge or claims of the Contractor against either the Department or the
Railroad will be allowed for hindrance or delay on account of railroad traffic;
any work done by the Railroad or other delay incident to or necessary for safe
maintenance of Railroad traffic or for any delays due to compliance with these
Special Notes.

The Contractor shall cooperate with others participating in the construction of
the Project to the end that all work may be carried on to the best advantage.

The Railroad does not assume any responsibility for work performed by others in
connection with the Project. No claims of the Contractor against the Railroad for
any inconvenience, delay, or additional cost incurred by the Contractor on
account of operations by others shall be filed.

10
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TRAINMAN'S WALKWAYS:

A.

Along the outer side of each exterior track of multiple operated track, and on
each side of single operated track, an unobstructed continuous space suitable for
trainman’s use in walking along trains, extending to a line not less than 12-10 feet
from centerline of track, shall be maintained. Any temporary impediments to
walkways and track drainage encroachments or obstructions allowed during
work hours while Railroad's protective service is provided shall be removed
before the close of each day. If there is any excavation near the walkway, a
handrail, with 12°-0” minimum clearance from centerline of track, shall be
placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY:

A.

All persons shall wear hard hats and reflective vest. Appropriate eye and hearing
protection must be used. Working in shorts is prohibited. Shirts must cover
shoulders, back and abdomen. Working in tennis or jogging shoes, sandals, boots
with high heels, cowboy and other slip on type boots is prohibited. High top (6-
inch or more) safety-toe shoes with laces, oil-resistant soles, and a distinct
separation between heel and sole are required.

No one is allowed within 25’ of the centerline of the track without specific
authorization from the flagman.

All persons working near track when train is passing are to look out for dragging
bands, chains and protruding or shifting cargo.

No one is allowed to cross tracks without specific authorization from the flagman.

All work within 25" of track must stop when train is passing.

No steel tape or chain will be allowed to cross or touch rails without permission.

GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY:

A.

No crane or boom equipment will be allowed to set up to work or park within
boom distance plus 15' of centerline of track without specific permission from
Railroad Engineer.

No crane or boom equipment will be allowed to foul track or lift a load over the
track without flag protection and track time.

All employees will stay with their machines when crane or boom equipment is
pointed toward track.

All cranes and boom equipment under load will stop work while a train is passing
(including pile driving).

11
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Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 50" of centerline of track without specific
authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific
permission from railroad official and flagman.

No equipment or load movement within 50' or above a standing train or other
equipment without specific authorization of the flagman.

All operating equipment within 50" of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the
flagman views the operation to be dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.

While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the Railroad
Engineer and flagman.

No equipment or materials will be parked or stored on Railroad’s property unless
specific permission is granted from the Railroad Engineer.

All unattended equipment that is left parked on Railroad property shall be
effectively immobilized so that it cannot be moved by unauthorized persons.

All cranes and boom equipment will be turned away from track after each work
day or whenever unattended by an operator.

XIV. INSURANCE:

A

In addition to any other forms of insurance or bonds required under the terms of
the contract and specifications, the Contractor will be required to carry insurance
of the following kinds:

1. Commercial General Liability coverage at their sole cost and expense with
limits of not less than $5,000,000 in combined single limits for bodily
injury and/or property damage per occurrence, and such policies shall
name the Railroad as an additional insured.

2. Statutory Worker’s Compensation and Employers Liability Insurance with
limits of not less than $1,000,000, which insurance must contain a waiver
of subrogation against the Railroad and its affiliates.

12
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Commercial automobile liability insurance with limits of not less than
$1,000,000 combined single limit for bodily injury and/or property
damage per occurrence, and such policies shall name the Railroad as an
additional insured.

Railroad protective liability insurance with limits of not less than
$5,000,000 combined single limit for bodily injury and/or property
damage per occurrence and an aggregate annual limit of $10,000,000,
which insurance shall satisfy the following additional requirements:

The Railroad Protective Insurance Policy must be on the ISO/RIMA
Form of Railroad Protective Insurance — Insurance Services Office
(1SO) Form CG 00 35.

. The Railroad must be the named insured on the Railroad Protective

Insurance Policy

Name and Address of the Contractor must be shown on the
Declarations page.

Description of operations must appear on the Declarations page and
must match the Project description, including project or contract
identification numbers.

Authorized endorsements must include the Pollution Exclusion
Amendment — CG 28 31, unless using form CG 00 35 version 96 and
later.

Authorized endorsements may include:

. Broad form Nuclear Exclusion — IL 00 21

(if).  30-day Advance Notices of Non-renewal or cancellation
(iii).  Required State Cancellation Endorsement

(iv).  Quick Reference or Index — CL/IL 240

. Authorized endorsements may not include:

(1). A Pollution Exclusion Endorsement except CG 28 31

(if). A Punitive or Exemplary Damages Exclusion

(iii). A “Common Policy Conditions” Endorsement

(iv). And endorsement that is not named in Section 4 (e) or (f)
above.

(v).  Policies that contain any type of deductible

All insurance companies must be A. M. Best rated A- and Class VII or
better.

13
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6. Such additional or different insurance as the Railroad may require.
Additional Terms:

1. Contractor must submit the original Railroad Protective Liability policy,
Certificates of Insurance, and all notices and correspondence regarding the
insurance policy to the contact listed on the Project Summary Sheet.

2. The Contractor may not begin work on the Project until it has received the
Railroad’s written approval or the required insurance.

Insurance policies shall follow the requirements of Subchapter G, Part 646,
Subpart A of the Federal-Aid Policy Guide issued by the Federal Highway
Administration on December 9, 1991, including all current amendments.

Evidence of insurance as required above shall be furnished to the address shown
on the attached Summary Sheet for review by the Department and transmittal to
the Railroad.

If any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor shall be provided by or in
behalf of the subcontractor to cover his operations. Endorsements to the Prime
Contractor's policies specifically naming subcontractors and describing their
operations will be acceptable for this purpose.

All insurance herein before specified shall be carried until all work required to be
performed under the terms of the contract has been satisfactorily completed
within the limits of the rights of way of the Railroad as evidenced by the formal
acceptance by the Department. Insuring Companies may cancel insurance by
permission of the Department and Railroad or on thirty (30) days written notice
to the Department and Railroad Insurance Contacts as listed on the Project
Summary Sheet.

FAILURE TO COMPLY:

A.

These Special Notes are supplemental and amendatory to the current version of
the Kentucky Department of Highways' Standard Specifications for Road and
Bridge Construction and amendments thereof, and where in conflict therewith,
these Special Notes shall govern.

In the event the Contractor violates or fails to comply with any of the
requirements of these Special Notes:

1. The Railroad Engineer may require that the Contractor vacate Railroad
property.

2. The Engineer may withhold any and all monies due the Contractor on pay
estimates.

14
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3. Any such orders shall remain in effect until the Contractor has remedied
the situation to the satisfaction of the Railroad Engineer and the Engineer.

XVI. PAYMENT FOR COST OF COMPLIANCE:

A No separate payment will be made for any extra cost incurred on account of
compliance with these Special Notes. All such cost shall be included in prices bid
for other items of the work as specified in the payment items.

15
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"% =X Kentucky Transportation Cabinet TC 69-008
A 08/2010

Division of Right of Way & Utilities Page 1 of 2

SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD

Date: 3/21/2014 (enter using M/d/yyyy format)

This project actively involves the below listed railroad company. This Project Summary provides an abbreviated listing of project
specific railroad data. The detailed needs of the specified railroad company are included in the Special Notes for Protection of
Railroad Interest in the proposal package. By submitting a bid, the contractor attests that they have dutifully considered and
accepted the provisions as defined in both documents.

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County: Henry

Federal Number: N/A

State Number: FDO4 052 85764 01U

Route: KY 574

Project Description:  Spot Improvements along KY 574

Item Number: 05-472.00 Highway Milepost: 000-001

GENERAL RAIL INFORMATION (The below sections must be provided by Railroad Company)

Rail Company Name: CSX Transportation, Inc.
AAR-DOT# (if applicable): N/A Railroad Milepost: 00T-41.8
Train Count (famto6pm): 11  Train Count (6pmto6am): 10 Train Count (24 hr total): 21

Maximum Train Speed: 35 mph
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way)

INSURANCE REQUIREMENTS
The named insured, description of the work and designation of the job site to be shown on the Policy are as
follows:
(a) Named Insured: CSX Transportation, Inc.
(b) The project description should be as indicated in the General Road Project Information section.
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above.

FLAGGING INFORMATION
Flagging Estimate:
KYTC will be responsible for paying all flagging costs.

Hourly Rate:
$885.00 per day based on a 12 hour day effective as of the date of this document.

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 %
times the appropriate rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate. If
work is performed on a holiday, the flagging rate is 2 % times the normal rate.

Forecasted Rate Increases:
Rates will increase to  $0.00 per hour based on a 0 hour day effective (enter using M/d/yyyy format).
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RAILROAD CONTACTS
(to be provided by Railroad Company)

General Railroad Contact:
Amanda J. DeCesare
CSX Transportation, Inc.
Public Projects Group
1717 Dixie Highway, Suite 400
Fort Wright, Kentucky 41011
(Phone) 859-426-6924
(Email) amanda decesare@csx.com

Regional Representative (Roadmaster):
Troy Conner
Roadmaster at Worthville, KY
CSX Transportation, Inc.

(Phone) 502-732-5251
(Email)

Insurance contact:

CSX Corporation
Insurance Department

(Phone)
(Email) insurancedocuments@csx.com

Railroad Designer Contact:

Contractor or In-House Employee? Consultant

Larry J. Shaw, P.E.

URS Corporation

One Indiana Square

Suite 2100

Indianapolis, Indiana 46204
(Phone) 317-532-5481
(Email) larry.shaw@urs.com

Railroad Construction Contact:

Contractor or In-House Employee? Consultant

Wayne Bolen, P.E.

URS Corporation

525 Vine Street

Suite 1800

Cincinnati, Ohio 45202

(Phone) 513-419-3488

(Email) wayne.bolen@urs.com

KENTUCKY TRANSPORTATION CABINET CONTACTS

(to be provided by KYTC)

KYTC Railroad Coordinator:
Allen Rust, PE
Div. of Right of Way & Utilities
Kentucky Transportation Cabinet
200 Mero Street, 5" Floor East
Frankfort, Kentucky 40622
(Phone) 502-782-4950
(Email) allen.rust@ky.gov

KYTC Construction Procurement Director:
Diana Radcliffe, Director
Div. of Construction Procurement
Kentucky Transportation Cabinet
200 Mero Street, 3 Floor West
Frankfort, Kentucky 40622
(Phone) 502-564-3500
(Email) Diana.radcliffe@ky.gov

KYTC Construction Director:
Ryan Griffith, Director
Div. of Construction
Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622
(Phone) 502-564-4780
(Email) ryan.griffith@ky.gov

| TRANSPORTATION
CABINET

The project specific information provided herein is valid as of
the date indicated. However, the specific information may be
subject to change due to the normal business operations of
all parties. The terms and conditions defined here, and in the
bid proposal in its entirety, are inclusive and constant.
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CONSTRUCTION SUBMISSION CRITERIA

INTRODUCTION

The information in this document is intended to improve communication and clarify the
CSXT criteria related to construction submissions that may involve CSXT property. All
work must be performed in a manner as to not adversely impact existing CSXT
operations. Please note that there are other standards associated with construction that
must be adhered to including but not limited to the CSXT Special Provisions, CSXT
Insurance Requirements as well as governing local, county, state and federal
requirements. This document and other CSXT standards are subject to change without
notice, and future revisions will be available at the CSXT website www.csx.com.

I DEFINITIONS
Agency — The project sponsor.
AREMA - American Railway Engineering and Maintenance Association — the North

American railroad industry standards group.

Construction Submission — The Agency or its representative shall submit six (6) sets of
plans, supporting calculations, and detailed means and methods
procedures for the specific proposed activity. All plans and supporting
calculations shall be signed/sealed by a Professional Engineer as defined
below.

Controlled Demolition — Removal of the existing structure or subcomponents in a manner
that prevents any portions from falling onto CSXT employees, equipment
or property. The proposed procedures shall be detailed in the means and
methods submission for CSXT review and acceptance.

Contractor — The Agency’s or CSXT’s representative retained to perform the project

work.

Engineer —  CSXT Engineering Representative or a GEC authorized to act on the
behalf of CSXT.

GEC - General Engineering Consultant who has been authorized to act on the
behalf of CSXT.

Professional Engineer — An engineer who is licensed in State or Commonwealth (if
required by the Agency) in which the project is to occur. The drawings
and calculations shall be prepared by the Professional Engineer and shall
bear his seal and signature.

Submission Review Period - a minimum of 30 days in advance of start of work. Up to
30 days will be required for the initial review response. Up to an
additional 30 days may be required to review any/all subsequent
submissions or resubmission.

Office of Chief Engineer Design, Construction & Capacity 1
Jacksonville, Florida
Date Issued: April 3, 2009
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Theoretical Railroad Live Load Influence Zone — A 1% Horizontal to 1 Vertical

Office of Chief Engineer Design, Construction & Capacity

theoretical slope line starting 1’-6” below top of rail elevation and 12°-0”
from the centerline of the nearest track.

DEMOLITION PROCEDURE:

The Agency or its contractor shall submit as defined above, a detailed
procedure for demolition of the structure over Railroad Tracks.

A

The Agency or its Contractor shall submit the detailed procedure for
demolition of existing structures over or adjacent to CSXT’s tracks or
right-of-way. This procedure shall include a plan showing the locations of
cranes, horizontally and vertically, operating radii, with loading or
disposal locations shown, with all dimensions referenced from the center
line of the near track, including beam placement on ground or truck
loading staging plan. The plan shall also include the location, with
relevant dimensions, of all tracks, other railroad facilities; wires, poles,
adjacent structures, or buried utilities that could be affected, showing that
the proposed lifts are clear of these obstructions should be shown. No
crane or equipment may be set on the CSXT rails or track structure and no
material may be dropped on CSXT property.

Also included with this submittal the following information:

1. Computations showing weight of picks must be submitted.
Computations shall be made from field verified plans of the
existing structure beams being removed and those plans or sections
thereof shall also be included in the submittal; the weight shall
include the weight of concrete or other materials including lifting

rigging.

2. If the sponsor can prove to CSXT that plans do not exist and
weights must be calculated from field measurements, the field
measurements are to be made under the supervision of the
Professional Engineer submitting the procedure and shall include
sketches and estimated weight calculations with the procedure. If
possible, field measurements shall be taken with a CSXT
representative present.

3. Crane rating sheets showing cranes to be adequate for 150% of the
actual weight of the pick. A complete set of crane charts,
including crane, counterweight, maximum boom angle, and boom
nomenclature is to be submitted. Safety factors that may have

Jacksonville, Florida
Date Issued: April 3, 2009
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10.

Office of Chief Engineer Design, Construction & Capacity

Jacksonville, Florida
Date Issued: April 3, 2009

been “built in” to the crane charts are not to be considered when
determining the 150% Factor of Safety.

A data sheet shall be prepared listing the type, size and
arrangements of slings, shackles, or other connecting equipment.
Include copies of a catalog or information sheets for specialized
equipment. All specific components proposed for use shall be
clearly identified and highlighted in the submitted documents. The
safe working load capacity of the connecting equipment shall be
150% above the calculated weight of the pick.

A complete written procedure is to be included that describes the
sequence of events, indicating the order of lifts and any
repositioning or rehitching of the crane or cranes.

A time schedule for each of the various stages must be shown as
well as a schedule for the entire lifting procedure. The proposed
time frames for all critical subtasks (i.e., torch/saw cutting various
portions of the superstructure or substructure, dismantling splices,
installing temporary bracing, etc.) shall be furnished so that the
potential impact(s) to CSXT operations may be assessed and
eliminated or minimized.

The names and experience of the key Contractor personnel
involved in the operation shall be included in the Contractor’s
means and methods submission.

Design and supporting calculations prepared by the Professional
Engineer for items including the temporary support of components
or intermediate stages shall be submitted for review. A guardrail
will be required to be installed in a track where a temporary bent is
located within twelve (12) feet from the centerline of that track.
The guardrail will be installed by CSXT forces at the expense of
the Agency or its contractor.

Existing, obsolete, bridge piers shall be removed to a minimum of
3’-0” below the finished grade, final ditch line invert, or as
directed by the Engineer.

A minimum quantity of 25 Tons of CSXT approved track ballast
may be required to be furnished and stockpiled on site by the
Contractor, or as directed by the Engineer.

Contract ID: 141014
Page 34 of 144
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11.

CSXT’s tracks, signals, structures, and other facilities shall be
protected from damage during demolition of existing structure or
replacement of deck slab.

NOTE: On-track or ground level debris shields such as crane
mats are prohibited for use by CSXT.

C. Overhead Demolition Debris Shield - Shall be installed prior to the
demolition of the bridge deck or other relevant portions of the
superstructure.

1.

The demolition debris shield shall be erected from the underside of
the bridge over the track area to catch all falling debris.

The Contractor shall include the demolition debris shield
installation/removal means and methods as part of the proposed
Controlled Demolition procedure submission.

The demolition debris shield shall provide 23’-0"” minimum
vertical clearance or maintain the existing vertical clearance if the
existing clearance is less than 23’-0” as approved by CSXT.
Horizontal clearance to the centerline of the track should not be
reduced unless approved by the Engineer.

The vertical clearance ATR (above top of rail) is measured from
the top of rail to the lowest point on the overhead shielding system
measured within a distance of 6°-0” out from each side of the track
centerline.

The demolition debris shield design and supporting calculations all
signed/sealed by a Professional Engineer, shall be submitted for
review and acceptance.

The demolition debris shield shall have a minimum design load of
50 pounds per square foot plus the weight of the equipment,
debris, personnel, and other loads to be carried.

The Contractor shall include the proposed bridge deck removal
procedure in its demolition means and methods and shall verify
that the size and quantity of the demolition debris generated by the
procedure does not exceed the shield design loads.

The contractor shall clean the demolition debris shield daily or
more frequently as dictated either by the approved design
parameters or as directed by the Engineer.

D. Vertical Demolition Debris Shield — This type of shield may be required
for substructure removals in close proximity to CSXT track and other
facilities, as determined by the Engineer.

Office of Chief Engineer Design, Construction & Capacity

Jacksonville, Florida
Date Issued: April 3, 2009

Contract ID: 141014
Page 35 of 144



HENRY COUNTY

FDO04 SPP 052 0574 000-001

CONSTRUCTION SUBMISSION CRITERIA

1. Prior to commencing the demolition activity, the Contractor shall
install a ballast protection system consisting of geotextile to keep
the railroad ballast from becoming fouled with construction or
demolition debris and fines. The geotextile ballast protection
system shall be installed and maintained by the Contractor for the
project duration in accordance with the attached plan, or with
additional measures as directed by the Engineer.

2. The Agency, or its Contractor, shall submit detailed plans, with
detailed calculations, prepared and submitted by a Professional
Engineer of the protection shield and ballast protection systems for
approval prior to the start of demolition.

3. Blasting will not be permitted to demolish a structure over or
within CSXT’s right-of-way.

The Controlled Demolition procedure must be approved by the Engineer
prior to undertaking work on the project.

The Contractor shall provide timely communication to the Engineer when
scheduling the demolition related work so that the Engineer may be
present during the entire demolition procedure.

At any time during demolition activities, the Engineer may require
revisions to the previously approved procedures to address weather, site
conditions or other circumstances which may create a potential hazard to
rail operations or CSXT facilities. Such revisions may require immediate
interruption or termination of ongoing activities until such time the issue is
resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be
responsible for any additional costs or time claims associated with such
revisions.

ERECTION PROCEDURE:

The Agency or its Contractor shall submit a detailed procedure for
performing erection on/about CSXT property, as defined above.

A.

The Agency or its Contractor shall submit six (6) copies of the detailed
procedure for erection of the proposed structures over or adjacent to
CSXT’s tracks or right-of-way. This procedure shall include a plan
showing the locations of cranes, horizontally and vertically, operating
radii, with staging locations shown, including beam placement on ground
or truck unloading staging plan. Plan should also include the location of
all tracks, other railroad facilities; wires, poles, adjacent structures, or

Office of Chief Engineer Design, Construction & Capacity 5
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CONSTRUCTION SUBMISSION CRITERIA

buried utilities that could be affected, showing that the proposed lifts are
clear of these obstructions should be shown. No crane or equipment may
be set on the CSXT rails or track structure.

B. Also included with this submittal the following information:

1.

As-Built Bridge Seat Elevations - All as-built bridge seats and top
of rail elevations shall be furnished to the Engineer for review and
verification at least 30 days in advance of construction or erection,
to ensure that minimum vertical clearances as approved in the
plans will be achieved.

Computations showing weight of picks must be submitted.
Computations shall be made from plans of the structure beams
being erected and those plans or sections thereof shall also be
included in the submittal; the weight shall include the weight of
concrete or other materials including lifting rigging.

Crane rating sheets showing cranes to be adequate for 150% of the
actual weight of the pick. A complete set of crane charts,
including crane, counterweight, maximum boom angle, and boom
nomenclature is to be submitted. Safety factors that may have
been “built in” to the crane charts are not to be considered when
determining the 150% Factor of Safety.

A data sheet shall be prepared listing the type, size and
arrangements of slings, shackles, or other connecting equipment.
Include copies of a catalog or information sheets for specialized
equipment. All specific components proposed for use shall be
clearly identified and highlighted in the submitted documents. The
safe working load capacity of the connecting equipment shall be
150% above the calculated weight of the pick.

A complete written procedure is to be included that describes the
sequence of events, indicating the order of lifts and any
repositioning or rehitching of the crane or cranes.

A time schedule for each of the various stages must be shown as
well as a schedule for the entire lifting procedure. The proposed
time frames for all critical sub tasks (i.e., performing aerial splices,
installing temporary bracing, etc.) shall be furnished so that the
potential impact(s) to CSXT operations may be assessed and
eliminated or minimized.

Office of Chief Engineer Design, Construction & Capacity 6
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CONSTRUCTION SUBMISSION CRITERIA

7. The names and experience of the key Contractor personnel
involved in the operation shall be included in the Contractor’s
means and methods submission.

8. Design and supporting calculations prepared by the Professional
Engineer for items including the temporary support of components
or intermediate stages shall be submitted for review. A guardrail
will be required to be installed in a track where a temporary bent is
located within twelve (12) feet from the centerline of that track.

The proposed Erection procedure must be approved by the Engineer prior
to undertaking work on the project.

The Contractor shall provide timely communication to the Engineer when
scheduling the erection related work so that the Engineer may be present
during the entire erection procedure.

At any time during construction activities, the Engineer may require
revisions to the previously approved procedures to address weather, site
conditions or other circumstances which may create a potential hazard to
rail operations or CSXT facilities. Such revisions may require immediate
interruption or termination of ongoing activities until such time the issue is
resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be
responsible for any additional costs or time claims associated with such
revisions.

IV. EXCAVATION AND SHORING:

The Agency or its contractor shall submit as defined above, a detailed procedure for
the installing sheeting/shoring adjacent to Railroad Tracks.

A

Shoring protection shall be provided when excavating adjacent to an
active track or railroad facility or as determined by CSXT. Shoring will
be provided in accordance with AREMA Manual for Railway Engineering
Chapter 8, part 28; except as noted below.

Shoring may not be required if all of the following conditions are satisfied:
1. Excavation does not encroach upon a 1% horizontal: 1 vertical
theoretical slope line starting 1’-6” below top of rail and at 12°-0”

minimum from centerline of the track (live load influence zone).

2. Track is on level ground or in a cut section and on stable soil.

Office of Chief Engineer Design, Construction & Capacity 7
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3. Excavation does not adversely impact the stability of a CSXT
facility (i.e. signal bungalow, drainage facility, undergrade bridge,
building, etc.).

4. Shoring is not required by any governing construction code.

When the track is on an embankment, excavating the toe of the
embankment without shoring may affect the stability of the embankment.
Therefore, excavation of the embankment toe without shoring will not be
permitted.

Trench Boxes are prohibited for use on CSXT within the Theoretical
Railroad Live Load Influence Zone.

The required protection is the cofferdam type that completely encloses the
excavation. Where dictated by conditions, partial cofferdams with open
sides away from the track may be used. Cofferdams shall be constructed
using steel sheet piling, or when approved by the Engineer, steel soldier
piles with timber lagging. Wales and struts shall be provided and
designed as needed. The following shall be considered when designing
cofferdams:

1. Shoring shall be designed to resist a vertical live load surcharge of
1,880 Ibs. per square foot, in addition to active earth pressure. The
surcharge shall be assumed to act on a continuous strip, 8°-6”
wide. Lateral pressures due to surcharge shall be computed using
the strip load formula shown in AREMA Manual for Railway
Engineering, Chapter 8, Part 20.

2. Allowable stresses in materials shall be in accordance with
AREMA Manual for Railway Engineering, Chapter 7, 8, and 15.

3. A construction procedure for temporary shoring shall be shown on
the drawing.

4. All shoring systems on or adjacent to CSXT right-of-way shall be
equipped with railings or other approved fall protection.

5. A minimum horizontal clearance of 10’-0” from centerline of the
track to face of nearest point of shoring shall be maintained
provided a 12’-0” roadbed is maintained with a temporary
walkway and handrail system.

Jacksonville, Florida
Date Issued: April 3, 2009
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F. The contractor shall submit the following drawings and calculations (all
shall be signed/sealed by a Professional Engineer) for CSXT’s review and
approval.

1.

Six (6) sets of detailed drawings of the shoring systems showing
sizes of all structural members, details of connections, and
distances form centerline of track to face of shoring. Drawing
shall show a section showing height of shoring and track elevation
in relation to bottom of excavation.

Six (6) sets of calculations of the shoring design.

The drawings and calculations shall be prepared by a Licensed
Professional Engineer in the State (if required by the Agency)
where the shoring is to be constructed and shall bear his seal and
signature. Shoring plans shall be approved by CSXT’s
construction engineering and inspection representative.

For sheeting and shoring within 18’-0” of the centerline of the
track, the live load influence zone, and in slopes, the contractor
shall use interlocked steel sheeting (sheet pile).

Sheet pile installed in slopes or within 18°-0” of the centerline of
track shall not be removed.

Sheet piles shall be cut off a minimum of 3’-0” below the finished
grade, ditch line invert, or as directed by the Engineer. The
ground shall be backfilled and compacted immediately after sheet
pile is cut off.

A procedure for cutting off the sheet pile and restoring the
embankment shall be submitted to the Engineer for review and
acceptance.

G. Blasting is not permitted on or adjacent to CSXT right-of-way without
prior written approval from the Engineer. Mechanical and Chemical
means of rock removal must be explored before blasting is considered. If
written permission for the use of explosives is granted, the Agency or
Contractor must comply with all of the following:

1.

Blasting shall be done with light charges under the direct
supervision of a responsible officer or employee of the Agency or
Contractor.

Office of Chief Engineer Design, Construction & Capacity
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2. Electronic detonating fuses shall not be used because of the
possibility of premature explosions resulting from operation of
two-way train radios.

3. No blasting shall be done without the presence of an authorized
representative of CSXT. Advance notice to the Engineer as
required by the CSXT Special Provisions is required to arrange for
the presence of an authorized CSXT representative and any
flagging that CSXT may require.

4. Agency or Contractor must have at the project site adequate
equipment, labor and materials, and allow sufficient time, to clean
up debris resulting from the blasting and correct any misalignment
of tracks or other damage to CSXT property resulting from the
blasting. Any corrective measures required must be performed as
directed by the Engineer at the Agency’s or Contractor’s expense
without any delay to trains. If Agency’s or Contractor’s actions
result in the delay of any trains including passenger trains, the
Agency or Contractor shall bear the entire cost thereof.

5. The Agency or Contractor may not store explosives on CSXT
property.
6. At any time during blasting activities, the Engineer may require

revisions to the previously approved procedures to address
weather, site conditions or other circumstances which may create a
potential hazard to rail operations or CSXT facilities. Such
revisions may require immediate interruption or termination of
ongoing activities until such time the issue is resolved to the
Engineer’s satisfaction. CSXT and its GEC shall not be
responsible for any additional costs or time claims associated with
such revisions.

V. TRACK MONITORING

The Agency or its Contractor shall submit for CSXT review and approval, a
detailed track monitoring program to detect both horizontal and vertical
movement of the CSXT track and roadbed, a minimum of 30 days in
advance of start of work.

A. For the installation of temporary or permanent shoring systems, including
but not limited to soldier piles and lagging, and interlocked steel sheeting
on or adjacent to CSXT’s right-of-way, the contractor may be required to

Office of Chief Engineer Design, Construction & Capacity 10
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submit a detailed track monitoring program for CSXT’s approval prior to
performing any work near CSXT’s right-of-way.

The program shall specify the survey locations, the distance between the
location points, and frequency of monitoring before, during, and after
construction. CSXT reserves to the right to modify the survey locations
and monitoring frequency as necessary during the project.

The survey data shall be collected in accordance with the approved
frequency and immediately furnished to the Engineer for analysis.

If any movement has occurred as determined by the Engineer, CSXT will
be immediately notified. CSXT, at its sole discretion, shall have the right
to immediately require all contractor operations to be ceased, have the
excavated area immediately backfilled and/or determine what corrective
action is required. Any corrective action required by CSXT or performed
by CSXT including the monitoring of corrective action of the contractor
will be at project expense.

Office of Chief Engineer Design, Construction & Capacity 11
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Campbellsburg, Henry County, KY
KYTC Project No. FD04 052 85764 01U
CSXT Milepost: 00T-41.8

CSXT OP No.: KY0271

EXHIBIT D

CONTRACTOR’S ACCEPTANCE

To and for the benefit of the Company, (“Company”) and to induce the Company to
permit Contractor on or about Company’s property for the purposes of performing work in

accordance with the Agreement dated , 20__, between the Commonwealth of

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor
hereby agrees to abide by and perform all applicable terms of the Agreement, including,
particularly Exhibits B and C as included herein.

Contractor:

By:

Name:

Title:

Date:

D-1
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Right-of-Way Certification Form Revised 2/22/11

D Federal Funded Original
State Funded D Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
Interstate, Appalachia, and Major projects. This form shall also be submitted to FHWA for all federal-aid
projects that fall under Conditions No. 2 or 3 outlined elsewhere in this form. When Condition No. 2 or 3
apply, KYTC shall resubmit this ROW Certification prior to construction contract Award. For all other
federal-aid projects, this form shall be completed and retained in the KYTC project file.

Date: March 26, 2014

Project Name: 1umer Station Road Letting Date:  April 2014
Project #: FDO04 052 8576401R County: Henry
ltem #: 05-0472.00 Federal# DNA

Description of Project: Spot improvements along KY 574 between MPO.1 and MP 0.5 east of US 4217KY55

Projects that require NO new or additional right-of-way acquisitions and/or relocations

D The proposed transportation improvement will be built within the existing rights-of -way and there are no
properties to be acquired, individuals, families, and businesses ("relocatees”) to be relocated, or
improvements to be removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

E Per 23 CFR 635.309, the KYTC hereby certify that all relocatees have been relocated to decent, safe, and
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in
accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway
Relocation Assistance Program and that at least one of the following three conditions has been met. (Check
those that apply.)

D Condition 1. All necessary rights-of-way, including control of access rights when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on the
right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical
possession and the rights to remove, salvage, or demolish all improvemenis and enter on all fand. Fair
market value has been paid or deposited with the court.

D Condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and
to use all rights-of-way required for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but right of entry has been abtained, the occupants of all lands and improvements have
vacated, and KYTC has physical possession and right to remove, salvage, or demolish all
improvements. Fair market value has been paid or deposited with the court for most parcels. Fair
market value for all pending parcels will be paid or deposited with the court prior to AWARD of
construction contract, (See note 1 beiow.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prior to AWARD
of all Federal-Aid construction contracts. Award must not to be made until after KYTC has obtained
full legal possession and fair market value for all parcels has been paid or deposited with the court
and FHWA has concurred in the re-submitted right-of-way certification.
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will

note 2.)

. Condition 3. The acquisition or right of Occupancy and use of a few remaining parcels are not

necessary rights-of-way will not be fully acquired, and/or some occupants will not be relocated, and/or
e fair market value will not be paid or deposited with the court for some parcels until after bid letting.
KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and
expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

Note 2: The KYTC may request authorization on this basis only in unigue and unusual
circumstances,
cases, the KYTC shall make extraordinary efforts
payment for all affecte
Aid construction contracts or farce account construction.

Right-of-Way Certification Form

Revised 2/22/11

account construction. A full explanation and reason for
dates on which acquisitions, payments,
be completed, is attached to this certification form for FHWA concurrence. (See

Proceeding to hid letting shall be the exception and never become the rule. In all

to expedite completion of the acquisition,
d parcels, and the relocation of all relocatees prior to AWARD of all Federal-

Q’V’\ et

Ron Geveden
Approved: _J_Right-of-Way Supervisor
Printed Name Signature
: e/, 2%
/ / € /
Approved: ic zh me /ﬂ mulaf /// i /2/“{‘1@0, Director of ROW &Utilities
Prinfed Name Signature
Approved: . FHWA, ROW Officer (when applicabls)
Prinfed Name Signature
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Right-of-Way Certification Form Revised 2/22/11

Date: March 26, 2014

Project Name: Turner Station Road

Project #: FD04 052 8576401R i Henry
e 05-0472.00 Federal# DNA
Letting Date: ~ April 2014

-

This project has 6 total number of parcels to be acquired, and total number of individuals or families to
be relocated, as well as 0 total number of businesses to be relocated.

5 Parcels where acquired by a signed fee simple deed and fair market value has been paid

Parcels have been acquired by 1OJ through condemnation and fair market value has been deposited
with the court

Parcels have not been acquired at this time (expfain below for each parcel)

Parcels have been acquired or have a “right of entry” but fair market value has not been paid or has not
been deposited with the court (explain below for each parcei)

Relocatees have not been relocated from parcels ) . , ; i , and
(explain befow for each parcel)

Explanation for delayed acquisition, delayed Papesed.dos of
Parcel # Name/Station ; i payment or of
relocation, or delayed payment of fair market value .
relocation
6 CSX See attached.
There are billboards and/or cemeteries involved on this project.
There are water or monitoring wells on parcels ; ; , and . All have been

acquired and are the responsibility of the project contractor to close/cap.

Form Effective Date: April 1, 2006
Last Revised: February 22, 2011
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Attachment

5-472.00 Henry County

All acquisitions and relocations are complete except for Parcel 6, CSX
Railroad. The project plans were approved by CSX and an agreement,
including the needed right of way, is under review. We recommend
advertising for the April 25 letting be allowed to go forward with the
promise that Parcel 6 will be clear and the project Re-Certified prior to
the award of a construction contract.

Ron Geveden
Right of Way Supervisor
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

HENRY COUNTY
FDO04 052 85764 01C

KY 574 SPOT IMPROVEMENTS EAST OF US 421/KY 55
(MP 0.1 TO MP 0.5)
SYP ITEM NO. 5-472.00

GENERAL PROJECT NOTE ON UTILITY PROTECTION

Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. Any work pertaining to these utility facilities is defined in the bid package and is to be
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for
any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Henry County Water District 2, AT&T Kentucky and Shelby Energy Cooperative has facilities that require
relocation. Please see the notes below pertaining to their relocations.

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

Shelby Energy Cooperative - has an aerial electric route with utility poles at Station 5+80 15L, Station
7+30 55L, Station 7+75 22L, Station 11+00 25R and Station 11+65 22L. The pole at Station 5+80 15L will
remain in place. The utility poles at Station 7+30 55L, Station 7+75 22L, Station 11+00 25R and Station
11+65 22L and all attachments will be removed. A proposed service pole will be located at Station 6+80
60L. Shelby Energy Cooperative anticipates a clearance of April 25, 2014.

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Henry County Water District 2 - has an existing 6” AC (asbestos coating) water line route running along
the south side of existing KY 574. A proposed 6” PVC will tie into the existing 6” AC at approximately
Station 13+51 41R and continue for 220 linear ft to tie back into the existing line at Station 15+68 45R.
The existing 6” AC continues to run along the south side of KY 574 from Station 15+68 45R to
approximately Station 20+92 60R where a proposed 6” PVC will tie into the existing 6” AC. The
proposed 6” PVC will continue along the south side of KY 574 with a 7’ offset from the Permanent
Easement for Drainage and Utilities for approximately 620 LF to tie into existing 6” AC.

This work is anticipated to be clear by May 16, 2014.

AT&T KY — has buried and aerial facilities in the project area. An existing buried 24 count fiber cable
runs in a private easement from a point out of project limits to approximately Station 24+10 15R where

Page 1 of 8
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the fiber cable goes aerial. An existing aerial route continues from Station 24+10 to poles at Station
25+50, Station 26+80 and continuing to a point outside of project area. The existing poles at Station
24+10, Station 25450 and Station 26+80 will be removed. The existing 24 count fiber cable will be
abandoned and replaced with 48 count fiber cable. The proposed 48 count fiber cable will run in a
private easement from a point outside project limits to approximately Station 16+50 50R. From this
point the proposed 48 count fiber cable will run approximately 5’ inside the Proposed R/W to Station
18+85 35R when the proposed fiber cable route will enter into the Permanent Drainage and Utilities
Easement. At this point the proposed buried 48 count fiber cable will run approximately 10’ inside the
Permanent Drainage and Utility Easement until Station 21+75 94R where the proposed route will be
approximately 5’ inside the Permanent Drainage and Utility Easement. This proposed buried route will
continue until Station 26+97 18R where the proposed 48 count fiber will go aerial to a point outside of
project limits.

An existing two (2) buried 100 pair copper cable routes that run in a private easement from a point out
of project limits to approximately Station 24+10 15R where the copper cable goes aerial. An existing
aerial route continues from Station 24+10 to poles at Station 25+50, Station 26+80 and continuing to a
point outside of project area. The existing poles at Station 24+10, Station 25+50 and Station 26+80 will
be removed. The existing 100 pair copper cable will remain in place from a point out our project limits
to approximately Station 17+40 42R. From this point the existing 100 pair copper cables will be replaced
by a single 200 pair copper cable. The proposed 200 pair copper cable will run approximately 5’ inside
the Proposed R/W to Station 18+85 35R when the proposed copper cable route will enter into the
Permanent Drainage and Utilities Easement. At this point the proposed buried 200 pair copper cable
will run approximately 10’ inside the Permanent Drainage and Utility Easement until Station 21+75 94R
where the proposed route will be approximately 5’ inside the Permanent Drainage and Utility Easement.
This proposed buried route will continue until Station 26+97 18R where the proposed 48 count fiber will
go aerial to a point outside of project limits.

The proposed buried fiber and copper routes will have hand holes located at Station 10+34 130R,
Station 17+40 42R, Station 22+00 99R and Station 26+80 21R.
This work is anticipated to be clear by June 15, 2014.

The Department will consider submission of a bid as the Contractor’s agreement to not make any claims

for additional compensation due to delays or other conditions created by the operations of (Henry
County Water District 2 and AT&T KY). Working days will not be charged for those days on which work
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HENRY COUNTY
FDO04 052 85764 01C

KY 574 SPOT IMPROVEMENTS EAST OF US 421/KY 55
(MP 0.1 TO MP 0.5)
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on (Henry County Water District 2 and AT&T KY) facilities is delayed, as provided in the current edition
of the KY Standard Specifications for Road and Bridge Construction. Should a difference of opinion arise
as to the rights of the Contractor and others working within the limits of, or adjacent to the project, the
KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to
assure the completion of the Department’s work in general harmony and in a satisfactory manner, and
his decision shall be final and binding upon the Contractor. .

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

N/A.
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SPECIAL NOTES FOR UTILITY CLEARANCE
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FDO04 052 85764 01C

KY 574 SPOT IMPROVEMENTS EAST OF US 421/KY 55
(MP 0.1 TO MP 0.5)
SYP ITEM NO. 5-472.00

SPECIAL CAUTION NOTE —PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project
to coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is
unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation
work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet
maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be
inclusive of all utilities in the project scope and are not Level A quality, unless specified as
such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for
information on the location of existing underground utilities. The call is to be placed a minimum
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility
owners, including those whom do not subscribe to KY 811. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities
in the area.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.
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Henry County - Utility Owners and Contact Information

1. LG&E KU (Electric)
820 West Broadway
Louisville, KY 40202

LG&E Emergency Number (502) 589-1444
LG&E and KU Emergency Number 1-800-331-7370

2. LG&E KU (Gas)
820 West Broadway
Louisville, KY 40202

LG&E Emergency Number (502) 589-1444
LG&E and KU Emergency Number 1-800-331-7370

3. AT&T KY
3719 Bardstown Road - 2nd Floor
Louisville, KY40218

4. Texas Gas Transmission, LLC
3800 Frederica Street
Owensboro, Kentucky 42302

10327 Gaslight Way
Louisville, KY 40299

5. Mid - Valley Pipeline Company
4910 Limaburg Road
Burlington, KY 41005
FAX (866) 699-1185
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Greg Geiser

work: (502) 627-3708

Greq.Geiser@LGE-KU.com

Greg Geiser

work: (502) 627-3708

Greq.Geiser@LGE-KU.com

Morgan Herndon
Morgan.Herndon@att.com
(502) 458-7312

Tim Turner

(270) 688-6461
Tim.Turner@bwpmlp.com

Cell: (270) 485-1152

John Weaver
John.Weaver@BWPMLP.com
(502)438-2407

Howard Menser
Howard.Menser@ BWPMLP.com

Office: (502)491-0251
Cell: (502)396-2418

Richard (Todd) Calfee

(859) 371-4469x14
Cell:859-630-8271
RTCalfee@SunocoL ogistics.com
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

HENRY COUNTY

FDO04 052 85764 01C

KY 574 SPOT IMPROVEMENTS EAST OF US 421/KY 55
(MP 0.1 TO MP 0.5)
SYP ITEM NO. 5-472.00

AT&T Legacy
4500 Johnston Pkwy.
Cleveland, OH 44128

Henry County Water District #2
P.O. Box 219, 8955 Main Street
Campbellsburg, KY 40011
(502) 532-6279

(502) 532-6280

(502) 532-7025
1-800-256-2350

Carroll County Water District

205 Maincross St.

P O Box 350

Ghent, KY 41045

City of Eminence Water and Sewer
Highway 55 North

Eminence, KY 40019

City of New Castle Water Works
City Hall

P. 0. Box 390
New Castle, KY 40050

Shelby Energy Cooperative

P.O. Box 311, 620 Old Finchville Road
Shelbyville, KY 40065

(502) 633-4420

Time Warner Communications

4701 Commerce Crossings Dr.
Louisville, KY40229
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Mike Diederich
MD4145@att.com
(216)-587-6267
(216)-212-8556

Don Garr
DRGarr@hughes.net
Cell: (502) 741-8374
Send to both contacts

James Simpson
JSimpson@HCWD2.com
Barry Woods
BWoods@HCWD2.com

Jim Smith
CarrollCountyWat@BellSouth.net
(502) 347-9470

William Smith
BillSmith@insightbb.com
(502) 845-4268

Scott Treece
ScotTreece@insightbb.com
Office: (502) 845-5750
Cell:  (502) 667-0342

Jason Ginn
Jason@ShelbyEnergy.com
cell: 502-643-2778

Deno Barbour

Cell: (502) 664-7395
Office(502) 357-4376
Dwight.Barbour@TWCable.com
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

HENRY COUNTY

FDO04 052 85764 01C

KY 574 SPOT IMPROVEMENTS EAST OF US 421/KY 55
(MP 0.1 TO MP 0.5)
SYP ITEM NO. 5-472.00

East Kentucky Power Coop
4775 Lexington Road
Winchester, KY 40391

OR
P O Box 707
Winchester, KY 40391

OR

Bluegrass Energy
P O Box 990 1201 Lexington Rd.
Nicholasville, KY 40356

Crown Castle Network Operations

10170 Linn Station Road

Suite 525

Louisville, KY 40223

(builds cell towers and leases space on them)
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Garry Harvey
Garry.Harvey@EKPC.coop
(859)745-9601

Jason Witt
Jason.Witt@EKPC.coop
Cell: (859) 749-9110
Office (859) 745-9596

Barry Warner
Barry.Warner@EKPC.coop
(859) 745-9304

Chris Brewer
ChrisB@BGEnergy.com
(859) 885-4191

(888) 224-7322

Brian Watkins
Brian.Watkins@CrownCastle.com
(502)318-1323

Brandy Bowling (Brian’s supervisor)
Brandy.Bowling@CrownCastle.com
(502)318-1322

Cindy Shaffer
Cynthia.Shaffer@CrownCastle.com
(502) 318-1313

Chris Gladstone
Chris.Gladstone@CrownCastle.com
(502)689-2162
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

HENRY COUNTY
FDO04 052 85764 01C

KY 574 SPOT IMPROVEMENTS EAST OF US 421/KY 55
(MP 0.1 TO MP 0.5)
SYP ITEM NO. 5-472.00

Kentucky Data Link (KDL now Windstream) John Mcdowell

3701 Communications Way John.McDowell@windstream.com
Evansville, IN 47715 Office (606)329-6196

(Address envelopes ATTN LaDon Haley) Cell (606)369-3623

Timothy Gibson (Fiber location/relocation)
Timothy.Gibson@Windstream.com
(812) 454-6756

Windstream Kentucky East, LLC Larry Brashear
130 West New Circle Road Larry.Brashear@Windstream.com
Suite 170 Office (859) 357-6255
Lexington, KY 40505 Cell (859) 490-0555
Lezlie Allison

Lezlie.Allison@Windstream.com
Send to all contacts

Carrollton Utilities Terry Roach (Utility Engineer)
225 6" Street TRoach@carrolltonutilities.com
Carrollton, Ky 41008 (502) 732-7055

Railroad Companies

C.S.X. Transportation, Inc.

Contacts:

David Hall, KY Liaison, (502) 815-1865

Milton Holder — crossings — cell (502) 817-2011

John Williams — crossings — cell (502) 376-8745, Office (502) 364-1133
Joe Malandruco (Florida) — signals (904) 245-1160
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NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE PERMIT AUTHORIZATION
KENTUCKY DIVISION OF WATER 401 WQC

PROJECT: Henry County, Item No. 5-472

The Section 404 activities for this project have been previously permitted under the authority of the
Department of the Army Nationwide Permit No. 14 “Linear Transportation Crossings” as the project
impacts are BELOW NOTIFICATION THRESHOLDS. Specifically all stream impacts are below 300’,
less than 0.10 acres and no special aquatic sites will be impacted.

This project involves work near and/or within Jurisdictional Waters of the United States as defined by the
United States Army Corps of Engineers and therefore requires a Nationwide 14 General 404 Permit. The
Division of Water certified this General Permit with several conditions (See attached). One that should
be brought to your attention is regarding the use of heavy equipment in the stream channel. If there is
need to cross the stream channel with heavy equipment or conduct work from within the stream channel a
working platform or temporary crossing is authorized. This should be constructed with clean rock and
sufficient pipe to allow stream flow to continue unimpeded (see attached typical drawing).

In order for this authorization to be valid, the attached conditions must be followed. The contractor shall
post a copy of this Nationwide Approval in a conspicuous location at the project site for the duration of
construction and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the work in
a manner different from what was originally proposed and specified. Prior to commencing such
alternative work, the contractor shall obtain written permission from the Division of Construction and the
Division of Environmental Analysis. If such changes necessitate further permitting then the contractor
will be responsible for applying to the Army Corps of Engineers and the Kentucky Division of Water
(KDOW). A copy of any request to the Corps of Engineers or the KDOW to alter this proposal and
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit
Coordinator, for office records and for informational purposes.
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LECNARD K. PETERS
SEGRETARY

STEVEN L. BESHEAR
GOVERNOR
ENERGY AND ENVIRONMENTAL PROTECTION CABINET

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
DIvISION OF WATER
200 FAIR QAKS LANE
FRANKFORT, KENTUCKY 40601

www.kenlucky.gov

General Certification--Nationwide Permit # 14
Linear Transportation Projects

This General Certification is issued March 19, 2012, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

For this and all nationwide permits, the definition of surface water is as per 401 KAR
10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded
waters; marshes and wetlands; and any subterranean waters flowing in well-defined
channels and having a demonstrable hydrologic connection with the surface. Lagoons
used for waste treatment and eifluent diiches that are situated on property owned, leased,
or under valid easement by a permitted discharger are not considered to be surface waters
of the commenwealth.

Agricultural operations, as defined by KRS 224.71-100(1) conducting activities
pursuant to KRS 224.71-100 (3), (4), (5), (6), or 10 are deemed to have certification if they
are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145,

For ali other operations, the Commonwealth of Kentucky hereby certifies under
Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that
applicable water quality standards under Kentucky Administrative Regulations Title 401,
Chapter 10, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will
neot be violated for the activity covered under NATIONWIDE PERMIT 14, namely Linear
Transportation Projects, provided that the following conditions are met:

1. The activity will not occur within surface waters of the Commonwealth identified by
the Kentucky Division of Water as Qutstanding State or National Resource Water,
Cold Water Aquatic Habitat, or Exceptional Waters.

2. The activity will not occur within surface waters of the Commonweaith identified as
perpetually-protected (e.g. deed resiriction, conservation easement) mitigation sites.

3. The activity will impact less than 1/2 acre of wetland/marsh.

4. The activity will impact less than 300 linear feet of surface waters of the
Commonwealth. Stream realignment greater than 100 feet is not covered under
this general water quality certification.

Kertudkip™

KentuckyUnbridledSpirit.com UNBRIOLED a-mrr.y An Equal Qpportonity Employer M/F/D
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General Certification--Nationwide Permit # 14
Linear Transportation Projects
Page 2

. For a single and complete linear transportation project, the cumulative length of

impacts less than 300 linear feet of surface waters within each Hydrologic Unit
Code (HUC) 14 watershed will not exceed 500 linear feet.

. Stream impacts covered under this General Water Quality Certification and

undertaken by those persons defined as an agricultural operation under the
Agricultural Water Quality Act must be completed in compliance with the Kentucky
Agricultural Water Quality Plan (KWQP).

. The Kentucky Division of Water may require submission of a formal application for

an individual certification for any project if the project has been determined to likely
have a significant adverse effect upon water quality or degrade the waters of the
Commonwealth so that existing uses of the water body or downstream waters are
precluded.

. Activities that do not meet the conditions of this General Water Quality Ceriification

require an Individual Section 401 Water Quality Certification.

. Activities qualifying for coverage under this General Water Quelity Certification are

subject fo the following conditions:

» Erosion and sedimentation pollution control plans and Best Management
Practices must be designed, installed, and maintained in effective
operating condition at all times during construction activities so that violations
of state water quality standards do not occur {401 KAR 10:031 Section 2 and
KRS 224.70-100).

¢ Sediment and erosion control measures, such as check-dams constructed of
any material, silt fencing, hay bales, etc., shall not be placed within surface
waters of the Commonwealth, either temporarily or permanently, without prior
approval by the Kentucky Division of Water's Water Quality Certification
Section. If placement of sediment and erosion control measures in surface
waters is unavoidable, design and placement of temporary erosion control
measures shall not be conducted in such a manner that may result in
instability of streams that are adjacent to, upstream, or downstream of the
structures. All sediment and erosion control devices shall be removed and
the natural grade restored within the completion timeline of the activities.

* Measures shall be taken to prevent or control spitls of fuels, lubricants, or
other toxic materials used in construction from entering the watercourse.

* Removal of riparian vegetation in the utility line right-of-way shall be limited to
that necessary for equipment access.

¢ To the maximum extent practicable, all in-stream work under this certification
shall be performed under low-flow conditions.

Contract ID: 141014
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General Certification--Nationwide Permit # 14
Linear Transportation Projects
Page 2

» Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for

this project, should not be used or operated within the stream channel. In
those instances in which such in-stream work is unavoidable, then it shall be
performed in such a manner and duration as to minimize turbidity and
disturbance to substrates and bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect the
biological, chemical, or physical properties of the receiving waters and/or
cause violations of water quality standards. If rip-rap is utilized, it should be

Contract ID: 141014
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of such weight and size that bank stress or slump conditions will not be -

created because of its placement. ‘

If there are water supply intakes located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the
operator when such work will be done.

Should evidence of stream pollution or jurisdictional wetland impairment
and/or violations of water quality standards occur as a result of this activity
{either from a spill or other forms of water pollution), the KDOW shall be
notified immediately by calling (800} 928-2380.

Non-compliance with the conditions of this general certification or violation of

‘Kentucky state water quality standards may result in civil penalties.
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KENTUCKY REGIONAL GENERAL CONDITIONS

These regional conditions are in addition to, but do not supersede, the requirements in the Federal
Register (Volume 77 No. 34 of February 21, 2012)
Notifications for all Nationwide Permits (NWPs) shall be in accordance with General Condition No.

31.

1. For activities that would result in a loss of Outstanding State or National Resource Waters

(OSNRWs), Exceptional Waters (EWs), Coldwater Aquatic Habitat Waters (CAHs) and
waters with Designated Critical Habitat (DCH) under the Endangered Species Act for the
NWPs listed below, a Pre-Construction Notification (PCN) will be required to the Corps. The
Corps will coordinate with the appropriate resource agencies (see attached list) on these
NWPs for impacts to these waters.

NWP 3 (Maintenance)

NWP 7 (Outfall Structures and Associated Intake Structures)
NWP 12 (Utility Line Activities)

NWP 14 (Linear Transportation Projects)

NWP 29 (Residential Developments)

NWP 39 (Commercial and Institutional Developments)

NWP 40 (Agricultural Activities)

NWP 41 (Reshaping Existing Drainage Ditches)

NWP 42 (Recreational Facilities)

NWP 43 (Stormwater Management Facilities)

NWP 44 (Mining Activitics)

NWP 51 (Land-Based Renewable Energy Generation Facilities)
NWP 52 (Water-Based Renewable Energy Generation Pilot Prq]ects)

2. In addition to the notification and agency coordination requiremenis in the NWPs, for impacts

greater than 0.25 acres in all “waters of the U.S.” for the NWPs listed below, a PCN will be
required to the Corps. The Corps will coordinate with the appropriate resource agencies (see
attached list) on these NWPs:

NWP 3 (Maintenance)

NWP 7 (Outfall Structures and Associated Intake Structures)
NWP 12 (Utility Line Activities)

NWP 14 (Linear Transportation Projects)

NWP 29 (Residential Developments)

NWP 39 (Commercial and Institutional Developments)

NWP 40 (Agricultural Activities)

NWP 4] (Reshaping Existing Drainage Ditches)

NWP 42 (Recreational Facilities)

NWP 43 (Stormwater Management Facilities)

NWP 44 (Mining Activities)

NWP 51 (Land-Based Renewable Energy Generation Facilities)
NWP 52 (Water-Based Renewable Energy Generation Pilot Projects)
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3. For activities in all “waters of the U.S.” for the NWPs listed below, a PCN will be required to the

Corps. The Corps will coordinate with the appropriate resource agencies (see attached list) on
these NWPs:

NWP 21 (Surface Coal Mining Activities)

NWP 27 (Aquatic Habitat Restoration, Establishment & Enhancement Activities)
NWP 49 (Coal Remining Activities)

NWP 50 (Underground Coal Mining Activities)

4. Nationwide Permit No. 14 — Linear Transportation Projects.

(a) Activities in Section 10 navigable waters will require a PCN to the Corps.

(b) New public road alignments or realignments are limited to a permanent loss of 500

linear feet of intermittent or perennial stream length at each crossing, Public road
crossings with permanent losses greater than 500 linear feet of intermittent or
perennial stream associated with new alignments or realignments will be
evaluated as an individual permit i.e., a Letter of Permission or as a Standard
Individual Permit.

(c) All linear transportation project crossings resulting in the permanent loss of greater

than 300 linear feet of intermittent or perennial stream will require mitigation to
compensate for impacts to the “waters of the U.S.” The permanent loss of “waters
of the U.S.” includes the linear feet of water that is permanently adversely
affected by filling, flooding, excavation, or drainage because of the regulated
activity and not restored to pre-construction contours and elevations after
construction. In addition to the notification requirements contained in NWP 14,
the permittee must submit a PCN to the district engineer prior to commencing the
activity for the permanent loss of greater than 300 feet of intermittent and
perennial stream of all “waters of the U.S.”. (See General Condition 31 and the
definition of "loss of waters of the United States" in the Nationwide Permits for
further information.)

Further information:

Outstanding State or National Resource Water (OSNRWs), Exceptional Waters (EWs), and
Coldwater Aquatic Habitat Waters (CAHs) are waters designated by the Commonwealth of
Kentucky, Natural Resources and Environmental Protection Cabinet. The list can be found at the
following link: http://eppcapp.ky.gov/spwaters/

Designated Critical Habitat (DCH) under the Endangered Species Act is determined within the
Commonwealth of Kentucky by the U.S. Fish and Wildlife Service. The current list of Kentucky’s
Threatened, Endangered, and Federal Candidate Species can be found at the following link:
http://www.fws.gov/frankfort/EndangeredSpecies.htmi
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Information on Pre-Construction Notification (PCN) can be found at NWP General Condition No. 31
(Federal Register, Volume 77, No. 34, Tuesday, February 21, 2012, pp 10286-10288).
Mitigation includes activities that avoid, minimize, and compensate for impacts.
COORDINATING RESOURCE AGENCIES
Chief, Wetlands Regulatory Section
U.S. Environmental Protection Agency
Region IV
Atlanta Federal Center
61 Forsyth Street, SW
Atlanta, Georgia 30303
Supervisor
U.S. Fish & Wildlife Service
JC Watts Federal Building, Room 265
330 West Broadway
Frankfort, Kentucky 40601
Supervisor
401 Water Quality Certification
Kentucky Division of Water
200 Fair Oaks Lane, 4t Floor
Frankfort, Kentucky 40601
Commissioner
Department of Fish and Wildlife Resources
#1 Game Farm Road
Frankfort, Kentucky 40601
Executive Director and State Historic Preservation Officer
Kentucky Heritage Council
300 Washington Street
Frankfort, Kentucky 40601 :
ADDITIONAL COORDINATING RESOURCE AGENCY
FOR NWPS 21, 49, AND 50
Kentucky Department of Natural Resources
Division of Mine Permits
#2 Hudson Hollow
Frankfort, Kentucky 40601
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US Army Corps of Engineers.

Nationwide Permit
No. 14, Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement of linear
transportation projects (e.g., roads, highways, railways, trails, airport runways, and taxiways)
in waters of the United States.

a. For linear transportation projects in non-tidal waters, the discharge cannot cause the
loss of greater than 1/2-acre of waters of the United States. For linear transportation
projects in tidal waters, the discharge cannot cause the loss of greater than 1/3-acre of
waters of the United States,

b. Any stream channel modification, including bank stabilization, is limited to the
minimum necessary to construct or protect the linear transportation project; such
modifications must be in the immediate vicinity of the project.

¢. This NWP also authorizes temporary structures, fills, and work necessary to construct
the linear transportation project. Appropriate measures must be taken to maintain
normal downstream flows and minimize flooding to the maximum extent practicable,
when temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be
eroded by expected high flows. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The areas affected by
temporary fills must be revegetated, as appropriate.

d. This NWP canoot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots,
train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district

engineer prior to commencing the activity if: (1) the loss of waters of the United States
exceeds

1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Valid from March 19, 2012 through March 18, 2017
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Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP, Prospective permistees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain
permit authorization under one or more NWPs, or who is currently relying on an existing or prior
permit authorization under one or more NWPs, has been and is on notice that all of the
provisions of 33 CFR §§ 330.1 through 330.6 apply to every NWP authorization. Note especially
33 CFR § 330.5 relating to the modification, suspension, or revocation of any NWP
authorization.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(¢) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall canse unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water, All permanent and temporary crossings of waterbodies shall be suitably culverted,

- bridged, or otherwise designed and constructed fo maintain low flows to sustain the movement of

those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4, Migratory Bird Breeding Areas. Activities in waters of the United States that setve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may oceur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
1
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bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting
its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization and storm water management activities, except as provided
below. The activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity
is to impound water or manage high flows, The activity may alter the pre-construction course,
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g.,
siream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Bingle and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River

2
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designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed,

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(¢) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Cotps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs. .

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
Jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct, The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.
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(f) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles, The permittee is responsible for
obtaining any “take”™ permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required-for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied. _ _

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic propertics on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must

-4 .
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still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA. (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation raust include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomphshmg
the activity authorized by this penmt, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the jtems
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves,
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(2) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or dn‘ect]y affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3,8,10,13,15,18,19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,

- notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable

- at the project site (i.e., on site).
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{b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a miniroum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the
district engineer determines in writing that either some other form of mitigation would be
more environmentally appropriate or the adverse effects of the proposed activity are
minimal, and provides a project-specific waiver of this requirement. For wetland losses of
1/10-acre or less that require pre-construction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure that
the activity results in minimal adverse effects on the aquatic environment. Compensatory
mitigation projects provided to offset losses of aquatic resources must comply with the
applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of

. components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment,

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist

6
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of native species. The width of the required riparian area will address documented water quality

 or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian
area on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation {e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined fo be the most appropriate form of compensatory mitigation, the district
enginger may waive or reduce the requirement to provide wetland compensatory mitigation for
wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are.
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety. :

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA. Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(¢)) and with
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any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29, Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittes may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: ;

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continne to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee}

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:

(@) A statement that the authorized work was done in accordance with the NWP

. authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lien
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.
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31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined fo be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the information
needed to make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify
the prospective permittee that the PCN is still incomplete and the PCN review process will not
commence until all of the requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer, However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects” on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 435 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to

. determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
resulfs in a quicker decision. Sketches should contain sufficient detail to provide an illustrative



Contract ID: 141014

HENRY COUNTY
Page 73 of 144

FDO04 SPP 052 0574 000-001

description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wefland delineations must be prepared in accordance with the current method
required by the Corps. The permittes may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate; )

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permiitee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) It any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by

- the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and :

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(¢) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is 2 PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.

(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.

10
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The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame concemning the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource
agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5. )

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. For a linear
project, this determination will include an evaluation of the individual crossings to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings authorized by NWP. I an applicant requests a
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or
52, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in minimal adverse effects. When making minimal effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity. The
district engineer will also consider site specific factors, such as the environmental setting in the
vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the
functions provided by the aguatic resources that will be affected by the NWP activity, the degree
or magnitude to which the aquatic resources perform those functions, the extent that aguatic
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate finctional assessment method is available and practicable to use, that
assessment method may be used by the district engineer to assist in the minimal adverse effects

~ determination. The district engineer may add case-specific special conditions to the NWP

authorization to address site-specific environmental concerns.
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2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

- acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN.

Applicants may also propose compensatory mitigation for projects with smaller irpacts. The
district engineer will consider any proposed compensatory mitigation the applicant has included
in the proposal in determining whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse effects on the aquatic enviromment are
minimal, after considering mitigation, the district engineer will notify the permittee and include
any activity-specific conditions in the NWP verification the district engineer deems necessary.
Conditions for compensatory mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan
before the permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation. If the prospective permittee
elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the proposed compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on
the aquatic environment (after consideration of the compensatory mitigation proposal) are
determined by the district engineer to be minimal, the district engineer will provide a timely
written response to the applicant. The response will state that the project can proceed under the
terms and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer. ‘

3. If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (a) that the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (b) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or {c) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period, with activity-specific
conditions that state the mitigation requirements. The authorization will include the necessary
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that
would reduce the adverse effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may occur until the district
engineer has approved a specific mitigation plan or has determined that prior approval of a final
mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.

12
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E. Further Infoermation

1. District Engineers have authority to defermine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.

13
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NOTES:
1. This is a conceptual drawing. The number and size of pipes and other details will vary depending on specific site conditions.
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2. The pipes and backfill must be contained within the stream channel as shown above. During the construction of the approaches and access
roadway across the floodplain, unstable and unconsolidated materials unsuitable for roadways may be excavated and replaced with riprap,
crushed stone, or other stable road construction materials. This may only be done, however, with the following provisions: (1) the disposal
of excess, unconsolidated materials thus excavated must be outside of the floodplain and (2) the finished surface of the completed road

may be no more than three inches (3”) above the pre-construction surface of the floodplain at any point beyond the top of banks.

LOW-WATER CROSSING

STANDARD DRAWING
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KyTC BMP Plan for Project PCN 5 — 0472.00

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 5
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

KY 574 Realignment Between MP 0.1 and MP 0.5
Turners Station Road

Project: PCN 5-0472.00
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KyTC BMP Plan for Project PCN 5 — 0472.00

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District 5

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) KY 574 / MP 0.1 to MP 0.5

6. Latitude/Longitude (project mid-point) 38/31/44.54, 85/11/14.64
7. County (project mid-point) Oldham

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14
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KyTC BMP Plan for Project PCN 5 — 0472.00

A.Site description:

1.

Nature of Construction Activity (from letting project description) Grade,
Drain and Surfacing

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved 23,495 cu yds

Estimate of total project area (acres) (1)

Estimate of area to be disturbed (acres) 3.90 Acres

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information. Refer to
Drainage Folder.

Data describing existing soil condition See roadway plan sheet R20. (2)

Data describing existing discharge water quality (if any) (1) & (2)

Receiving water name (1)

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing

KPDES BMP Plan Page 3 of 14
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KyTC BMP Plan for Project PCN 5 — 0472.00

and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets

that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP'’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be

KPDES BMP Plan Page 4 of 14
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KyTC BMP Plan for Project PCN 5 — 0472.00

inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are
completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

> Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to

KPDES BMP Plan Page 5 of 14
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control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection

Placing Sod

Planting trees and/or shrubs where they are included in the
project

» BMP’s including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed

are :

(1)

C.Other Control Measures

2.

No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

KPDES BMP Plan Page 6 of 14
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KyTC BMP Plan for Project PCN 5 — 0472.00

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum

KPDES BMP Plan Page 7 of 14
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products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

» Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

KPDES BMP Plan Page 8 of 14
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e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. (1)

F. Inspections

KPDES BMP Plan Page 9 of 14
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Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

YV V

YV WV V V¥V

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

>

Water from water line flushings.

KPDES BMP Plan Page 10 of 14
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» Water form cleaning concrete trucks and equipment.

» Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

» Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter

fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of

municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55

gallons or 100 pounds net dry weight transported held in an individual container)

that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or
deicing materials, (does not include use of chloride-based deicing materials
applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

KPDES BMP Plan Page 11 of 14
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There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)

KPDES BMP Plan Page 12 of 14
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name* signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.

KPDES BMP Plan Page 13 of 14
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title :
Typed or printed name?! signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.
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HENRY COUNTY KENTUCKY TRANSPORTATION CABINET Page: cdntractID: 141014
Page 94 of 144

FDO4SARBER 574 000-001 COMMUNICATING ALL PROMISES (CAP)
10 MAR 2014
Item No. 5-472 Project Mgr. kytc\Patrick.Matheny
County HENRY Route KY-574
CAP # Date of Promise Promise made to: Location of Promise
1 28-FEB-14 KYTC District 5 R/IW Parcel 4 - Bush

CAP Description
KYTC ROAD CONTRACTOR WILL REPLACE WOVEN WIRE FENCE "IN KIND" WITH CONSTRUCTION.

2 28-FEB-14 KYTC District 5 R/W Parcel 4 - Bush
CAP Description
WATER AND ELECTRIC SERVICE TO THE FARM WILL NOT BE SHUT OFF LONGER THAN 48 HOURS DURING
CONSTRUCTION.

Page 1
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.
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Subsection: [108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:
8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.
Subsection: [109.07.02 Fuel.
Revision: Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization
Subsection: |110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:
Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Subsection: |112.03.12 Project Traffic Coordinator (PTC).

Revision: Replace the last paragraph of this subsection with the following:

Ensure the designated PTC has sufficient skill and experience to properly perform the task
assigned and has successfully completed the qualification courses.

Subsection: |112.04.18 Diversions (By-Pass Detours).

Revision: Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with
section 109.04.

Subsection: [201.03.01 Contractor Staking.

Revision: Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: [201.04.01 Contractor Staking.

Revision: Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: |206.04.01 Embankment-in-Place.

Revision: Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection: [208.02.01 Cement.

Revision: Replace paragraph with the following:

Select Type I or Type 1l cement conforming to Section 801. Use the same type cement
throughout the work.
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Subsection: [208.03.06 Curing and Protection.

Revision: Replace the fourth paragraph with the following:
Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day
consists of a continuous 24-hour period in which the ambient air temperature does not fall below
40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total seven (7)
, 24-hour days with the ambient air temperature remaining at or above 40 degrees Fahrenheit
before traffic or equipment will be allowed to traverse the stabilized subgrade. The Department
may allow a shortened curing period when the Contractor requests. The Contractor shall give the
Department at least 3 day notice of the request for a shortened curing period. The Department
will require a minimum of 3 curing days after final compaction. The Contractor shall furnish
cores to the treated depth of the roadbed at 500 feet intervals for each lane when a shortened
curing time is requested. The Department will test cores using an unconfined compression test.
Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: [208.03.06 Curing and Protection.

Revision: Replace paragraph nine with the following:
At no expense to the Department, repair any damage to the subgrade caused by freezing.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Revision: Revise Seed Mix Type I to the mixture shown below:
50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)
10% Ryegrass, Perennial (Lolium perenne)
5% White Dutch Clover (Trifolium repens)

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 2)

Revision: Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 3)

Revision: Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 12.
Apply seed mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to
crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: Delete the first sentence of the section.
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Subsection: |212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: Replace the second and third sentence of the section with the following:

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision:  |Change the title of part to D) Fertilizer.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision: Replace the first paragraph with the following:

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. Use
fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to the
seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-10
fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision: Delete the second paragraph.

Subsection: [212.04.04 Agricultural Limestone.

Revision: Replace the entire section with the following:

The Department will measure the quantity of agricultural limestone in tons.
Subsection: |212.04.05 Fertilizer.

Revision: Replace the entire section with the following:

The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.

Subsection: [212.05 PAYMENT.

Revision: Delete the following item code:

Code Pay Item Pay Unit

05966 Topdressing Fertilizer Ton

Subsection: |212.05 PAYMENT.

Revision:  |Add the following pay items:

Code Pay ltem Pay Unit
05963 Initial Fertilizer Ton
05964 20-10-10 Fertilizer Ton

05992  Agricultural Limestone Ton
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Subsection: [213.03.02 Progress Requirements.

Revision: Replace the last sentence of the third paragraph with the following:

Additionally, the Department will apply a penalty equal to the liquidated damages when all
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after
written notification.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: Delete the second sentence of the first paragraph.

Subsection: |304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision: Replace the second sentence with the following:

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 3) VMA.

Revision:  |Add the following paragraph below Number 3) VMA:

Retain the AV/VMA specimens and one additional corresponding G, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a
mixture sample for 5 working days for mixture verification testing by the Department. When
the Department's test results do not verify that the Contractor's quality control test results are
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and
specimens from the affected sublot(s) for the duration of the project.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 4) Density.

Revision: Replace the second sentence of the Option A paragraph with the following:

Perform coring by the end of the following work day.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 5) Gradation.

Revision: Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision: Replace the second paragraph with the following:

When the Engineer determines that safety concerns or other considerations prohibit an
immediate shutdown, continue work and the Department will make an evaluation of
acceptability according to Subsection 402.03.05.

4
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Subsection: [402.03.03 Verification.

Revision: Replace the first paragraph with the following:

402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when to
obtain the verification sample using the Asphalt Mixture Sample Random Tonnage Generator.
For specialty mixtures, the Department will perform one AC and one gradation determination
per lot according to the corresponding procedures as given in Subsection 402.03.02. However,
Department personnel will not perform AC determinations according to KM 64-405. The
Contractor will obtain a quality control sample at the same time the Department obtains the
mixture verification sample and perform testing according to the procedures given in Subsection
402.03.02. If the Contractor's quality control sample is verified by the Department's test results
within the tolerances provided below, the Contractor's sample will serve as the quality control
sample for the affected sublot. The Department may perform the mixture verification test on the
Contractor's equipment or on the Department's equipment.

Subsection: |402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision: Replace the third sentence of the second paragraph with the following:

When the paired t -test indicates that the Contractor's data and Department’s data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: |402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision: Replace the third sentence of the first paragraph with the following:

When differences between test results are not within the tolerances listed below, the Department
will resolve the discrepancy according to Subsection 402.03.05.

Subsection: |402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision: Replace the third sentence of the second paragraph with the following:

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: |402.03.03 Verification.

Part: C) Test Data Patterns.

Revision: Replace the second sentence with the following:

When patterns indicate substantial differences between the verified and non-verified sublots, the
Department will perform further comparative testing according to subsection 402.03.05.
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Subsection: [402.03 CONSTRUCTION.

Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split it
according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department will
evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within £ 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: |402.03.04 Dispute Resolution.

Revision: Change the subsection number to 402.03.05.

Subsection: |402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.
Subsection: |403.02.10 Material Transfer Vehicle (MTV).

Revision: Replace the first sentence with the following:

In addition to the equipment specified above, provide a MTV with the following minimum
characteristics:

Subsection: [412.02.09 Material Transfer Vehicle (MTV).

Revision: Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.
Subsection: [412.03.07 Placement and Compaction.

Revision: Replace the first paragraph with the following:

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on ramps
and/or shoulders unless specified in the contract. When the Engineer determines the use of the
MTV is not practical for a portion of the project, the Engineer may waive its requirement for
that portion of pavement by a letter documenting the waiver.

Subsection: |412.04 MEASUREMENT.

Revision:  |Add the following subsection:

412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.




HENRY COUNTY Contract ID: 141014
FDO4 SPP 052 0574 000-001 . Page 103 of 144
Supplemental Specifications to the

Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the January 24, 2014 Letting

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision:  |Add the following to the end of the first paragraph:

The Department will specify if the ride quality requirements are Category A or Category B when
ride quality is specified in the Contract. Category B ride quality requirements shall apply when
the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: |603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of

Kentucky.
Subsection: [605.03.04 Tack Welding.
Revision: Insert the subsection and the following:

605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: |606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: 1) Prewetting and Grout-Bond Coat.

Revision: Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision: Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the beam
is placed in the final location and prior to placing steel reinforcement. At locations where lift
loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: [611.03.02 Precast Unit Construction.

Revision: Replace the first sentence of the subsection with the following:

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with
KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following
exceptions and additions:

Subsection: [613.03.01 Design.

Number: 2)

Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications™

Subsection: |615.06.02

Revision:  |Add the following sentence to the end of the subsection.

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
% inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision: Replace the reference of 6.6 in the section to 615.06.06.
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Subsection: [615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision: Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision: Replace the subsection with the following:

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and
AASHTO 2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric
shall be measured between the outer most longitudinal wires of each fabric sheet. For deformed
billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide
Section 5.11.2.1. For splices other than tension splices, the overlap shall be a minimum of 12"
for welded wire fabric or deformed billet-steel bars. The spacing center to center of the
circumferential wires in a wire fabric sheet shall be no less than 2 inches and no more than 4
inches. The spacing center to center of the longitudinal wires shall not be more than 8 inches.
The spacing center to center of the longitudinal distribution steel for either line of reinforcing in
the top slab shall be not more than 16 inches.

Subsection: |615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision: Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together
for assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-to-
center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.

Subsection: |615.08.01 Type of Test Specimen.

Revision: Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on the
first batch of concrete. Acceptable start-up results are required for production of the first unit.
After the first unit has been established, random acceptance testing is performed daily for each

50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and temperature
tests, a minimum of one set of cylinders shall be required each time plastic property testing is
performed.

Subsection: [615.08.02 Compression Testing.

Revision: Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Delete the entire subsection.
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Subsection: [615.12 Inspection.

Revision: Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: |716.02.02 Paint.

Revision: Replace sentence with the following: Conform to Section 821.

Subsection: |716.03 CONSTRUCTION.

Revision: Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: |716.03.02 Lighting Standard Installation.

Revision: Replace the second sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: |716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision: Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: |716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: 1) Breakaway Installation and Requirements.

Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 of
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires,
and Traffic Signals, 2013-6th Edition with current interims.

Subsection: |716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: Replace the first sentence with the following: Install each high mast pole as noted on plans.
Subsection: |716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:
Drilled Shaft Depth Data
3:1 Ground 2:1 Ground 1.5:1 Ground
Level Ground Slope Slope Blope 2
Soil Fock Soil Bock Soil Fock Sod Bock
17 ft 7 ft 19 ft 7 ft 20 ft 7 ft (1 7ft
Steel Eegquirements
Wertical Bars Ties or Spiral
. Spacing or
Size Total Size " Picch
#10 16 # 12 inch
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(1): Shaft length is 22' for cohesive soil only. For cohesionless soil, contact geotechnical branch
for design.

(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the
approval of the Division of Traffic.

If rock is encountered during drilling operations and confirmed by the engineer to be of
sound quality, the shaft is only required to be further advanced into the rock by the length of
rock socket shown in the table. The total length of the shaft need not be longer than that of soil
alone. Both longitudinal rebar length and number of ties or spiral length shall be adjusted
accordingly.

If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the geotechnical branch if such conditions are
encountered.

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or
compressible materials are present at the time of the concrete placement. If the drilled hole
contains standing water, the concrete shall be placed using a tremie to displace water.
Continuous concrete flow will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so
no movement occurs during concrete placement. Welding of anchor bolts to the reinforcing
cage is unacceptable, templates shall be used.

Exposed portions of the foundation shall be formed to create a smooth finished surface. All
forming shall be removed upon completion of foundation construction.
Subsection: |716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction
boxes. No payment for additional junction boxes for greater depths will be allowed.
Subsection: |716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes. No payment for additional junction boxes for
greater depths will be allowed.
Subsection: [716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box.

10



HENRY COUNTY Contract ID: 141014
FDO4 SPP 052 0574 000-001 . Page 107 of 144
Supplemental Specifications to the

Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the January 24, 2014 Letting

Subsection: |716.04.07 Pole with Secondary Control Equipment.

Revision: Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any
necessary hardware to anchor pole, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual
switch, ground rods, and ground wires and will consider them incidental to this item of work.
Subsection: |716.04.08 Lighting Control Equipment.

Revision: Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure constructing the concrete base, excavation, backfilling, restoration,
any necessary anchors, or electrical inspection fees, and will consider them incidental to this
item of work. The Department will also not measure furnishing and installing electrical service
conductors, specified conduits, meter base, transformer, service panel, fused cutout, fuses,
lighting arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground
rods, and ground wires and will consider them incidental to this item of work.

Subsection: |716.04.09 Luminaire.

Revision: Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: |716.04.10 Fused Connector Kits.

Revision: Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: |716.04.13 Junction Box.

Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: |716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision: Rename A) Junction Electrical to the following: A) Electrical Junction Box.

Subsection: |716.04.14 Trenching and Backfilling.

Revision: Replace the second sentence with the following:

The Department will not measure excavation, backfilling, underground utility warning tape (if
required), the restoration of disturbed areas to original condition, and will consider them
incidental to this item of work.

Subsection: [716.04.18 Remove Lighting.

Revision: Replace the paragraph with the following:

The Department will measure the quantity as a lump sum for the removal of lighting equipment.
The Department will not measure the disposal of all equipment and materials off the project by
the contractor. The Department also will not measure the transportation of the materials and
will consider them incidental to this item of work.
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Subsection: |716.04.20 Bore and Jack Conduit.

Revision: Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: |716.05 PAYMENT.

Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay ltem Pay Unit
04810 Electrical Junction Box Each

04811 Electrical Junction Box Type B Each
20391INS835  Electrical Junction Box Type A Each
20392NS835 Electrical Junction Box Type C Each

Subsection: |723.03 CONSTRUCTION.

Revision: Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.02.02 Paint.

Revision: Replace sentence with the following: Conform to Section 821.

Subsection: [723.03.02 Poles and Bases Installation.

Revision: Replace the first sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.
Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: Replace the second paragraph with the following: For concrete base installation, see Section
716.03.02, B), 2), Paragraphs 2-7. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:
Subsection: |723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision: Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
Subsection: |723.03.03 Trenching.

Part: A) Under Roadway.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary,
obtain the Engineer's approval and maintain ether required conduit depths coming into the
junction boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: |723.03.11 Wiring Installation.
Revision: Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

12
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Subsection: |723.03.12 Loop Installation.

Revision: Replace the fifth sentence with the following: Provide an extra two feet of loop wire and lead-in
past the installed conduit in poles, pedestals, and junction boxes.

Subsection: |723.04.02 Junction Box.

Revision: Replace subsection title with the following: Electrical Junction Box Type.

Subsection: |723.04.03 Trenching and Backfilling.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: |723.04.10 Signal Pedestal.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling,
restoring disturbed areas, or other necessary hardware and will consider them incidental to this
item of work.

Subsection: |723.04.15 Loop Saw Slot and Fill.

Revision: Replace the second sentence with the following: The Department will not measure sawing,
cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will
consider them incidental to this item of work.

Subsection: [723.04.16 Pedestrian Detector.

Revision: Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for
sign and will consider them incidental to this item of work.

Subsection: |723.04.18 Signal Controller- Type 170.

Revision: Replace the second sentence with the following: The Department will not measure constructing
the concrete base or mounting the cabinet to the pole, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or
electrical inspection fees and will consider them incidental to this item of work. The
Department will also not measure furnishing and connecting the induction of loop amplifiers,
pedestrian isolators, load switches, model 400 modem card; furnishing and installing electrical
service conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods,
ground wires and will consider them incidental to this item of work.

Subsection: [723.04.20 Install Signal Controller - Type 170.

Revision: Replace the paragraph with the following: The Department will measure the quantity as each

individual unit installed. The Department will not measure constructing the concrete base or
mounting the cabinet to the pole, connecting the signal and detectors, and excavation,
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical
inspection fees and will consider them incidental to this item of work. The Department will also
not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches,
model 400 modem card; furnishing and installing electrical service conductors, specified
conduits, anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider
them incidental to this item of work.
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Subsection: [723.04.22 Remove Signal Equipment.

Revision: Replace the paragraph with the following: The Department will measure the quantity as a lump
sum removal of signal equipment. The Department will not measure the return of control
equipment and signal heads to the Department of Highways as directed by the District Traffic
Engineer. The Department also will not measure the transportation of materials of the disposal
of all other equipment and materials off the project by the contractor and will consider them
incidental to this item of work.

Subsection: |723.04.28 Install Pedestrian Detector Audible.

Revision: Replace the second sentence with the following: The Department will not measure installing
sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection: [723.04.29 Audible Pedestrian Detector.

Revision: Replace the second sentence with the following: The Department will not measure furnishing
and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection: |723.04.30 Bore and Jack Conduit.

Revision: Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: |723.04.31 Install Pedestrian Detector.

Revision: Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection: |723.04.32 Install Mast Arm Pole.

Revision: Replace the second sentence with the following: The Department will not measure arms, signal
mounting brackets, anchor bolts, or any other necessary hardware and will consider them
incidental to this item of work.

Subsection: |723.04.33 Pedestal Post.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling,
restoration, or any other necessary hardware and will consider them incidental to this item of
work.

Subsection: |723.04.36 Traffic Signal Pole Base.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or
restoration and will consider them incidental to this item of work.

Subsection: |723.04.37 Install Signal Pedestal.

Revision: Replace the second sentence with the following: The Department will not measure excavation,

concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to
this item of work.
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Subsection: |723.04.38 Install Pedestal Post.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to
this item of work.

Subsection: |723.05 PAYMENT.

Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay ltem Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391INS835  Electrical Junction Box Type A Each
20392NS835 Electrical Junction Box Type C Each

Subsection: [813.04 Gray Iron Castings.

Revision: Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: |813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: A) Bolts.

Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph
4.1".

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Replace the first sentence of the fourth paragraph with the following:

Use any of the species of wood for round or square posts covered under AWPA UL.

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph
4.1".

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Delete the second sentence of the fourth paragraph.

Subsection: [816.07.02 Wood Posts and Braces.

Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph
41",

Subsection: [816.07.02 Wood Posts and Braces.

Revision: Delete the second sentence of the first paragraph.

Subsection: |818.07 Preservative Treatment.

Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".
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Subsection:

Revision:

834.14 LIGHTING POLES.

Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection:

Revision:

834.14.03 High Mast Poles.

*Remove the second and fourth sentence from the first paragraph.

*Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

*Replace paragraph six with the following: Provide a pole section that conforms to ASTM A
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld. Circumferential
welded tube butt splices and laminated tubes are not permitted. Provide pole sections that are
telescopically slip fit assembled in the field to facilitate inspection of interior surface welds and
the protective coating. The minimum length of the telescopic slip splices shall be 1.5 times the
inside diameter of the exposed end of the female section. Use longitudinal seam welds as
commended in Section 5.15 of the AASHTO 2013 Specifications. The thickness of the
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but
needs to be at least 15 inches. The handhole frame width shall be 0.4 times the diameter of the
bottom tube. Provide
products that are hot-dip galvanized to the requirements of either ASTM A123 (fabricated
products) or ASTM A 153 (hardware items).

Subsection:

Revision:

834.16 ANCHOR BOLTS.
Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.

Subsection:

Revision:

834.17.01 Conventional.

Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the fixture
by providing the fist to numbers of the wattage.

Subsection:

Revision:

834.21.01 Waterproof Enclosures.

*Add the following sentence in the second paragraph in the thirteenth sentence: Provide a
cabinet door with a louvered air vent, Filter-retaining brackets and an easy clean metal filter.
*Replace sentence sixteen with the following: Use a 120-volt fixture and utilize a compact
fluorescent or L.E.D. bulb (equivalent to 60 watt minimum).

Subsection:

Revision:

835.07 Traffic Poles.

Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.
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Subsection: |835.07 Traffic Poles.

Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plats
have a thickness > 2 inches.

*Add the following sentence to the end of the fourth paragraph: The bottom pole diameter shall
not be less than 16.25 inches.

Subsection: [835.07 Traffic Poles.

Revision: Replace the second sentence of the fifth paragraph with the following: For anchor bolt design,
pole forces shall be positioned in such a manner to maximize the force on any individual anchor
bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: [835.07 Traffic Poles.

Revision: Replace the first and second sentence of the sixth paragraph with the following: The
pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable from the
handhole frame. On the frame side opposite the hinge, provide a mechanism on the handhole
cover/frame to place the Department's standard padlock as specified in Section 834.25. The
handhole frame shall have two stainless studs installed opposite the hinge to secure the handhole
cover to the frame which includes providing stainless steel wing nuts and washers. The
handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) and
have a neoprene rubber gasket that is permanently secured to the handhole frame to insure
weather-tight protection. The hinge shall be manufactured from 7 gauge stainless steel to
provide adjustability to insure a weather-tight fit for the cover. The minimum clear distance
between the transverse plate and the bottom opening of the handhole shall not be less than the
diameter of the bottom tube but needs to be at least 12 inches.

Subsection: |835.07 Traffic Poles.

Revision: *Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [835.07.01 Steel Strain Poles.

Revision: Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the
Commonwealth of Kentucky.

Subsection: |835.07.01 Steel Strain Poles.

Revision: Replace number 7. after the second paragraph with the following: 7. Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.02 Mast Arm Poles.

Revision: Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: [835.07.02 Mast Arm Poles.

Revision: Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: |835.07.03 ANCHORS.

Revision:  |Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully
galvanized (ASTM A 153).

Subsection: |835.16.05 Optical Units.

Revision: Replace the 3rd paragraph with the following:

The list of certified products can be found on the following website: http://www.intertek.com.
Subsection: [835.19.01 Pedestrian Detector Body.

Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is a compatible with the pedestrian detector.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at |ocations specified in the Contract or as the
Engineer directs. Section references herein are to the Department’s 2008 Standard Specifications
for Road and Bridge Construction.

20MATERIALS.

2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and
from the Department’s List of Approved Materias. Mats must be 100% UV stabilized materials.
For TRMs containing degradable components, all physical property values must be obtained on
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that
are machine constructed web of mechanically or melt bonded nondegradabl e fibers entangled to
form a three dimensional matrix. The Department will require all long term performance
property vauesin table below to be based on non degradable portion of the matting alone.
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers
between two high strength biaxially oriented nets mechanically bound by parallel stitching with
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be
manufactured from discontinuous or loosely held together by stitching or glued netting or
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high
interlock and reinforcement capacities with both soil and root systems and with high tensile
modulus. The Department will require manufacturer to use materials chemically and biologically
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without
the use of chemical additives. When stored, maintain the protective wrapping and elevate the
mats off the ground to protect them from damage. The Department will not specify these
materials for usein heavily acidic coal seam areas or other areas with soil problems that would
severally limit vegetation growth.

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to performinternal MARV testing at
a Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress
level of the mat of the channel in question or the degree of ope to protect and will be designated
in the contract. The Type 4 mats are to be used at structural backfills protecting critical
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns

are needed as determined by project team and designer and will be specified in the plans by

designer.
Turf Reinforcement Matting
Properties’ Typel |[Type2 |[Type3 | Type4d Test Method
Minimum tensile Strength 125 150 175 3000 by 1500 | ASTM D6818°
Ibs/ft
UV stability (minimum % 80 80 80 90 ASTM D4355°
tensile retention) (1000-hr exposure)
Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525
Slopes applications 2H:1V 15H:1V | 1H: 1V or | 1H: 1V or
or flatter | or flatter | flatter greater
Shear stress |bs/ft” 6.0° 8.0" 10.0° 12.0° ASTM D6459
Channel applications ASTM D6460-07

! For TRMs containing degradable components, al physical property values must be
obtained on the non-degradabl e portion of the matting alone.

“Minimum Average Roll Values for tensile strength of sample material machine
direction.

*Tensile Strength percentage retained after stated 1000 hr duration of exposure under
ASTM D4355 testing. Based on nondegradable components exclusively.

*Maximum permissible shear design values based on short-term (0.5 hr) vegetated data
obtained by full scale flumetesting ASTM D6459, D6460-07. Based on nondegradable
components exclusively. Testing will be done at Independent Hydraulics Facility such as
Colorado State University hydraulics laboratory, Utah State University hydraulics
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials. Prior to inclusion

B)

C)

on the LAM, the manufacturer of TRM must meet the physical and performance criteria
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress
requirements tested under D6459 and D6460-07.

Contractors will provide a Letter of Certification from Manufacturer stating the product
name, manufacturer, and that the product MARV product unit testing results meets
Department criteria. Provide Letters once per project and for each product.

Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a
Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved
Materials.

2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use stedl wire
U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’ s Representative.
Provide staples with colored tops when requested by the Engineer.

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s
Representative on-site to oversee and approve the initial installation of the mat. When requested
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is
a conflict between the Department’ s criteria and the Manufacturer’s criteria, construct using the
morerestrictive. The Engineer and Manufacturer’ s Representative must approve all alternate
installation methods prior to execution. Construct according to the Manufacturer’s
recommendations and the following as minimum installation technique:

3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Ingtallation. Install mats according to Standard Drawing Sepias “ Turf Mat Channel
Installation” and “ Turf Mat Slope Installation.” Install mats at the specified elevation and
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed,
providing a Manufacturer’ s Representative, topsoil, or seeding for payment and will consider
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking
of sopes or channels for payment as it is considered corrective work and incidental to the Turf
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay ltem Pay Unit

23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

April 18, 2009
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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General Decision Nunber: KY140100 02/14/2014 KY100
Super seded General Decision Number: KY20130100
State: Kentucky

Construction Type: Hi ghway

Counti es: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott,
Fayette, Flemi ng, Franklin, Gallatin, Gant, Gayson, G eenup,
Hardi n, Harrison, Henry, Jefferson, Jessam ne, Larue, Lew s,
Madi son, Marion, Mason, Meade, Mercer, Mntgonery, Nel son,

Ni chol as, O dham Owmen, Robertson, Rowan, Scott, Shel by,
Spencer, Trinble, Washi ngton and Wodford Counties in Kentucky.

H GHWAY CONSTRUCTI ON PRQIECTS (excl udi ng tunnel s, buil ding
structures in rest area projects & railroad construction;
bascul e, suspension & spandrel arch bridges designed for
conmer ci al navi gation, bridges involving nmarine construction;
and ot her major bridges).

Modi fi cati on Nunber Publ i cati on Date
0 01/ 03/ 2014
1 02/ 14/ 2014

BRI NOOO4- 003 06/ 01/ 2011
BRECKENRI DGE COUNTY
Rat es Fri nges
BRKY0001- 005 06/01/2013
BULLI TT, CARROLL, GRAYSON, HARDI N, HENRY, JEFFERSON, LARUE,

MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, & TRI MBLE
CQOUNTI ES:

Rat es Fri nges

BRKY0002- 006 06/01/2011
BRACKEN, GALLATI N, GRANT, MASON & ROBERTSON COUNTI ES:
Rat es Fri nges
BRKY0007- 004 06/01/2011
BOYD, CARTER, ELLIOT, FLEM NG GREENUP, LEW S & ROWAN COUNTI ES:

Rat es Fri nges

http://www.wdol.gov/wdol/scafiles/davisbacon/K'Y 100.dvbv=1 3/5/2014
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BRKY0017- 004 06/01/ 2009

ANDERSQN, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLI N
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOMERY, N CHOLAS
ONEN, SCOTT, WASHI NGTON & WOODFORD COUNTI ES

Rat es Fri nges
BRICKLAYER ... ... ... $ 24.11 9.97
CARP0O064- 001 04/01/2013

Rat es Fri nges
CARPENTER. . . ....... ... ... ... ..... $ 26.90 14. 46
D $ 40.73 14. 46
PILEDRIVERMAN. . .. ................ $ 27.15 14. 46

ELEC0212- 008 06/03/2013
BRACKEN, GALLATI N and GRANT COUNTI ES
Rat es Fri nges
CELEC0212-014 07/01/2013
BRACKEN, GALLATI N & GRANT COUNTI ES
Rat es Fri nges

Sound & Communi cati on
Technician....................... $ 22.50 9.51

ELEC0317-012 05/29/2013

BOYD, CARTER, ELLIOT' & ROWAN COUNTI ES:

Rat es Fri nges
El ectrici ans:
Cable Splicer............... $ 32.68 18. 13
Electrician................. $ 32.22 20. 84

ELEC0369- 007 05/29/2013

ANDERSON, BATH, BOURBON, BOYLE, BRECKI NRI DGE, BULLITT, CARROLL,
CLARK, FAYETTE, FRAONKLIN, GRAYSQON, HARDI N, HARRI SON, HENRY
JEFFERSON, JESSAM NE, LARUE, MADI SON, MARI ON, MEADE, MERCER
MONTGOMERY, NELSON, N CHOLAS, OLDHAM OWEN, ROBERTSON, SCOIT,
SHELBY, SPENCER, TRI MBLE, WASHI NGTON, & WOODFORD COUNTI ES:

Rat es Fri nges

http://www.wdol.gov/wdol/scafiles/davisbacon/K'Y 100.dvbv=1 3/5/2014
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ELEC0575-002 12/31/2012

FLEM NG GREENUP, LEW S & MASON COUNTI ES:

Rat es Fri nges
ELECTRICIAN. .. ... ... .. .. $ 31.20 13.55
ENG 0181-018 07/01/2013
Rat es Fri nges
Oper ati ng Engi neer:
GROUP 1....... .. $ 28.00 13.90
GROUP 2... .. i $ 25.45 13.90
GROUP 3... . i $ 25.85 13. 90
GROUP 4. ... . i $ 25.17 13. 90

OPERATI NG ENG NEER CLASSI FI CATI ONS

GROUP 1 - A-Frane Wnch Truck; Auto Patrol; Backfiller;

Bat cher Pl ant; Bitum nous Paver; Bitum nous Transfer

Machi ne; Boom Cat; Bull dozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Conpressor Plant; Cherry
Pi cker; C amshell; Concrete Mxer (21 cu. ft. or Over);
Concrete Paver; Truck-Munted Concrete Punp; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge

Engi neer; El evating G ader & Loaders; Gade-All; Curries;
Heavy Equi pent Robotics Operator/Mechanic; Hi gh Lift;

Hoe- Type Machi ne; Hoist (Two or More Drums); Hoisting
Engine (Two or More Druns); Horizontal Directional Drill
Qperator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Loconoti ve; Mechanic; Mechanically Operated Laser Screed;
Mechani ¢ Wl der; Mucki ng Machi ne; Mtor Scraper; O angepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Punpcrete;
Push Dozer; Rock Spreader, attached to equi pnent; Rotary
Drill; Roller (Bitum nous); Rough Terrain Crane; Scarifier;
Scoopnobi | e; Shovel ; Side Boom Subgrader; Tail boom

Tel escopi ng Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel M ning Machines, including Mles, Shields or
simlar types of Tunnel M ning Equi pnent

GROUP 2 - Air Conpressor (Over 900 cu. ft. per mn.);

Bi t um nous M xer; Boom Type Tanpi ng Machi ne; Bull Fl oat;
Concrete M xer (Under 21 cu. ft.); Dredge Engi neer;

El ectric Vibrator; Conpactor/Self-Propelled Conpactor;

El evator (One Drum or Buck Hoist); Elevator (Wen used to
Hoi st Building Material); Finish Machine; Firemen & Hoi st
(One Drunm); Flexplane; Forklift (Regardless of Lift

Hei ght); Form Grader; Joint Sealing Machine; Qutboard Mot or
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Munted Conrete Punp; Skid
Steer Machine with all Attachments; Sw tchman or Brakeman;
Throttle Val ve Person; Tractair & Road W deni ng Trencher;
Tractor (50 H P. or Over); Truck Crane QO ler; Tugger;

Wl di ng Machine; Well Points; & Wiirley G ler

http://www.wdol.gov/wdol/scafiles/davisbacon/K'Y 100.dvbv=1 3/5/2014
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GROUP 3 - All Of Road Material Handling Equiprent,
i ncluding Articulating Dunp Trucks; G easer on G ease
Facilities servicing Heavy Equi pnent

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cenent @un; Concrete Saw, Conveyor; Deckhand O ler; G out
Punp; Hydraulic Post Driver; Hydro Seeder; Mid Jack; Qler;
Pavi ng Joint Machi ne; Power Form Handling Equi pnent; Punp;
Rol l er (Earth); Steernman; Tanping Machi ne; Tractor (Under
50 H.P.); & Vibrator

CRANES - with boons 150 ft. & Over (Including JIB), and where
the I ength of the boomin conbination with the |ength of

the piling | eads equals or exceeds 150 ft. - $1.00 over
Goup 1 rate

EMPLOYEES ASSI GNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10%
ABOVE BASI C WAGE RATE. THI' S DOES NOT APPLY TO OPEN CUT WORK.

| RONOO44- 009 06/01/2013

BRACKEN, GALLATI N, GRANT, HARRI SON, ROBERTSON,

BOURBON (Northern third, including Townshi ps of Jackson,
M1l ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of Ghent);
FLEM NG (Western part, excludi ng Townshi ps of Beechburg, Colfax,
Elizaville, Flem ngsburg, Flem ngsburg Junction, Foxport,
Grange City, Hillsboro, Hlltop, Munt Carnel, Mises MIIs,
Nept on, Pecksridge, Plumrers Landing, Plumers MII, Poplar
Plains, Ringos MIls, Tilton & Wallingford);

MASON (Western two-thirds, including Townshi ps of Dover,
Lewi sburg, Mays Lick, Maysville, M nerva, Mranburg,

Mur physville, Ripley, Sardis, Shannon, South Ripley &

Washi ngt on) ;

NI CHOLAS ( Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Mers &
QGakl and MI1s);

OVEN (Townshi ps of Beechwood, Broml ey, Fairbanks, Hol brook,

Jonesville, Long Ridge, Lusby's MIIl, New, New Col unbus, New
Li berty, Owenton, Poplar Gove, Rockdale, Sanders, Teresita &
VWeat | ey) ;

SCOTT (Northern two-thirds, including Townshi ps of Biddle,
Davis, Delaplain, Elmville, Longlick, Middy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)

Rat es Fri nges
| RONVWORKER
Fence Erector............... $ 22.50 18. 40
Structural .................. $ 24.80 18. 40

| RONOO70- 006 06/01/2013
ANDERSQON, BOYLE, BRECKI NRI DGE, BULLITT, FAYETTE, FRANKLI N,

GRAYSON, HARDI N, HENRY, JEFFERSON, JESSAM NE, LARUE, MADI SON,
MARI ON, MEADE, MERCER, NELSON, OLDHAM SHELBY, SPENCER,

http://www.wdol.gov/wdol/scafiles/davisbacon/K'Y 100.dvbv=1
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TRI MBLE, WASHI NGTON & WOODFORD

BOURBON ( Sout hern two-thirds, including Townshi ps of Austerlity,

Centerville, dintonville, Elizabeth, Hutchison, Littlerock,

North M ddl etown & Paris);

CARROLL (Western two-thirds, including Townships of Carrollton,

East erday, English, Locust, Louis, Prestonville & Worthville);

CLARK (Western two-thirds, including Townshi ps of Becknerville,

Fl anagan, Ford, Pine G ove, Wnchester & Wandotte);

OVEN (Eastern eighth, including Townshi ps of dennary, Gatz,

Mont erey, Perry Park & Tacketts MI1);

SCOIT (Sout hern third, including Townshi ps of CGeorgetown, G eat
Crossi ng, Newtown, Stanpling G ound & Waodl ake);

Rat es Fri nges

| RONO372- 006 06/01/2013

BRACKEN, GALLATI N, GRANT, HARRI SON and ROBERTSON

BOURBON (Northern third, including Townshi ps of Jackson,
M|l ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of Ghent);
FLEM NG (Western part, Excludi ng Townshi ps of Beechburg, Colfax,
Eli zavill e, Flem ngsburg, Flem ngsburg Junction, Foxport,
Grange City, Hillsboro, Hlltop, Munt Carnel, Mises MIIs,
Nept on, Pecksridge, Plumrers Landing, Plumers MII, Poplar
Pl ai ns,

Ringos MIls, Tilton & Wallingford);

MASON (Western two-thirds, including Townshi ps of Dover,
Lewi sburg, Mays Lick, Mysville, M nerva, Mranburg,

Mur physville, Ripley, Sardis, Shannon, South Ripley &

Washi ngt on) ;

NI CHOLAS (Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Mers &
OGakl and MI1s);

OVEN (Townshi ps of Beechwood, Brom ey, Fairbanks, Hol brook,

Jonesville, Long Ridge, Lusby's MIIl, New, New Col unbus, New
Li berty, Owenton, Poplar Grove, Rockdal e, Sanders, Teresita &
VWeat | ey) ;

SCOTIT (Northern two-thirds, including Townshi ps of Biddle,
Davi s, Del apl ain, Elmville, Longlick, Middy Ford, Oxford, Rogers
Gap, Sadieville, Skinnersburg & Stonewall) COUNTIES

Rat es Fri nges

| RONO769- 007 12/01/2012

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWS, MONTGOVERY & ROWAN
CLARK (Eastern third, including townships of Bl ooni ngdal e,

Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thonson);
FLEM NG (Townshi ps of Beechburg, Colfax, Elizaville,

Fl em ngsburg, Flem ngsburg Junction, Foxport, Grange City,

Hi |l sboro, Hilltop, Munt Carnel, Mises MIIls, Nepton,
Pecksridge, Plumrers Landing, Plumers MII, Poplar Pl ains,
Ringos MIls, Tilton & Wallingford);
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MASON (Eastern third, including Townshi ps of Hel ena, Marshall,
Orangeburg, Plunville & Springdale);

NI CHOLAS (Eastern eighth, including the Township of Morefield
Sprout)

Rat es Fri nges

LABC0189- 003 07/01/2013

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOIT,
FAYETTE, FLEM NG, FRANKLI N, GALLATI N, GRANT, GREENUP, HARRI SON,
JESSAM NE, LEW S, MADI SON, MASON, MERCER, MONTGOMERY, NI CHOLAS,
ONEN, ROBERTSON, ROWAN, SCOTIT, & WOOLFORD COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1........... . ... $ 21.35 11.61
GROUP 2.. ... . i $ 21.60 11.61
GROUP 3... ... i $ 21.65 11.61
GROUP 4........... ... $ 22.25 11.61

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cement Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Quard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumper;

W ecki ng of Concrete Forns; General O eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wel der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Gouter & Ginder
Machi ne Operator; Jackhamrer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipel ayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brat or Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzl eman;
GQunnite Qperator & M xer; Gout Punp Qperator; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;
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Environnental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

LABC0189-008 07/01/2013

ANDERSON, BULLITT, CARRCLL, HARDI N, HENRY, JEFFERSON, LARUE,
MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, TRI MBLE &
WASHI NGTON COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1............... $ 22.01 10. 95
GROUP 2... ... i $ 22.26 10. 95
GROUP 3.. ... .. i $ 22.31 10. 95
GROUP 4..................... $ 22.91 10. 95

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cement Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Pl acer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Wy; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumper;

W ecki ng of Concrete Forns; General O eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wel der; Bushammer; Chain Saw Qperator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhamrer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipel ayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brat or Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl enan;
Gunnite Qperator & M xer; Gout Punp Qperator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdermen &
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Bl asters; Troxler & Concrete Tester if Laborer is Uilized

LABQO0189-009 07/01/2013

BRECKI NRI DGE & GRAYSON COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1........... . ... $ 21.96 11. 00
GROUP 2.. ... .. i $ 22.21 11. 00
GROUP 3.. ... .. i $ 22.26 11. 00
GROUP 4........... ... $ 22.86 11. 00

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, GQuard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumnper;

W ecki ng of Concrete Forns; General C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wel der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhamrer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipel ayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wal k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brat or Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; QGunnite Nozzl enan;
GQunnite Qperator & M xer; Gout Punp Qperator; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronmental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdermen &

Bl asters; Troxler & Concrete Tester if Laborer is Utilized

PAI NOO12- 005 06/ 11/ 2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEM NG FRANKLI N,
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOVERY, NI CHOLAS,
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ROBERTSON, SCOTIT & WOODFORD COUNTI ES:

Rat es Fri nges

PAI NTER

Bri dge/ Equi prent Tender

and/ or Contai nnent Builder..$ 18.90 5.90

Brush & Roller.............. $ 21.30 5.90

El evat ed Tanks;

St eepl ej ack Work; Bridge &

Lead Abatenent.............. $ 22.30 5.90

Sandbl asting &

Waterblasting............... $ 22.05 5.90

Spray. ... $ 21.80 5.90

PAI NO012-017 05/01/2013

BRACKEN, GALLATI N, CRANT, MASON & OVWEN COUNTI ES

Rat es Fri nges
PAI NTER (Heavy & Hi ghway
Bridges - Guardrails -
Li ght pol es - Stri ping)
Bri dge Equi prent Tender
and Cont ai nnment Builder..... $ 20.73 8. 36
Brush & Roller.............. $ 23.39 8. 36
El evat ed Tanks;
St eepl ej ack Work; Bridge &
Lead Abatenent.............. $ 24.39 8. 36
Sandbl asting & Water
Blasting.................... $ 24.14 8. 36
Spray. ... $ 23.89 8. 36

PAI NO118- 004 05/01/2010

ANDERSON, BRECKI NRI DGE, BULLI TT, CARROLL, GRAYSON, HARDI N
HENRY, JEFFERSON, LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY,
SPENCER, TRI MBLE & WASHI NGTON COUNTI ES

Rat es Fri nges
PAI NTER
Brush & Roller.............. $ 18.50 10. 30
Spray, Sandbl ast, Power
Tool s, Waterblast & Steam
Cleaning.................... $ 19.50 10. 30

* PAI N1072-003 12/01/2013

BOYD, CARTER, ELLIOIT, GREENUP, LEW S and ROAN COUNTI ES

Rat es Fri nges
Pai nters:
Bri dges; Locks; Dans;
Tensi on Towers & Energized
Substations................. $ 31.03 15.10
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Power Cenerating Facilities.$ 27.79 15.10

PLUMD248- 003 06/01/2013

BOYD, CARTER, ELLIOTT, GREENUP, LEW S & ROWAN COUNTI ES:

PLUMD392- 007 06/01/2013

BRACKEN, CARROLL (Eastern Hal f),

ROBERTSON COUNTI ES:

PLUMD502- 003 08/01/2013

Rat es Fri nges

Rat es Fri nges

BRECKI NRI DGE, BULLITT, CARROLL (Western Half), FRANKLIN
(Western three-fourths), GRAYSON, HARDI N, HENRY, JEFFERSON,

LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, TRI MBLE &

WASHI NGTON COUNTI ES

SUKY2010- 160 10/ 08/ 2001

Truck drivers:

Rat es Fri nges
...... $ 32.00 17.17

Rat es Fri nges
...... $ 16.57 7.34
...... $ 16. 68 7.34
...... $ 16. 86 7.34
...... $ 16. 96 7.34

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1 - Mobile Batch Truck Tender

GROUP 2 - Greaser; Tire Changer; & Mechanic Tender

GROUP 3 - Single Axle Dunp; Flatbed; Seni-trailer or Pole

Trail er when used to pull

buil ding materials and equi pnent;

Tandem Axl e Dunp; Distributor; Mxer; & Truck Mechanic

GROUP 4 - Euclid & O her
Lowboy; Articul ator Cat;

Heavy Earthnovi ng Equi pnent &
5- Axl e Vehicle; Wnch & A-Frame

when used in transporting materials; Ross Carrier; Forklift
when used to transport building nmaterials; & Pavenent

Br eaker
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VWELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the |abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determ nation. The classifications are listed in al phabetica
order of "identifiers" that indicate whether the particular
rate i s union or non-union.

Union ldentifiers

An identifier enclosed in dotted |lines beginning with
characters other than "SU' denotes that the union
classification and rate have found to be prevailing for that
classification. Exanple: PLUWM198-005 07/01/2011. The first
four letters , PLUM indicate the international union and the
four-digit number, 0198, that follows indicates the | ocal union
nunber or district council nunber where applicable , i.e.

Pl umbers Local 0198. The next nunmber, 005 in the example, is
an internal nunber used in processing the wage determni nation
The date, 07/01/2011, followi ng these characters is the

ef fective date of the nbst current negotiated rate/collective
bar gai ni ng agreenment which would be July 1, 2011 in the above
exanpl e.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargai ning agreenents governing the
rates.

0000/ 9999: wei ghted uni on wage rates will be published annually
each January.

Non- Uni on |l dentifiers

Classifications |isted under an "SU' identifier were derived
fromsurvey data by conputing average rates and are not union
rates; however, the data used in conputing these rates nmay

i ncl ude both union and non-uni on data. Exanple: SULA2004-007
5/ 13/ 2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal nunber used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Deternination on that date.
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Survey wage rates will remain in effect and will not change
until a new survey i s conducted.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation
* a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a position on
a wage determ nation matter
* a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regi onal O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
U. S. Department of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

The request should be acconpanied by a full statenent of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

http://www.wdol.gov/wdol/scafiles/davisbacon/K'Y 100.dvbv=1 3/5/2014



HENRY COUNTY Contract ID: 141014
FD04 SPP 052 0574 000-001 e 138 of 144
Page 13 of T

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-13-111- HWY dated April
15, 2013.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtimeisto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rateisrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into a written agreement or a collective bargaining agreement to work more than
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the
straight time hourly rate. Wage violations or questions should be directed to the
designated Engineer or the undersigned.

Diana Castle Radcliffe, P.E.
Director, Division of Construction Procurement
Frankfort, Kentucky 40622
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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141014

PROPOSAL BID ITEMS

Report Date  4/2/14

Section: 0001 - PAVING

LINE
0010
0020
0030
0040
0050
0060

BID CODE

00001
00020
00100
00103
00212
00307

ALT DESCRIPTION

DGA BASE

TRAFFIC BOUND BASE
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

CL2 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38B PG64-22

Section: 0002 - ROADWAY

LINE
0070
0080
0090

0100
0110
0120
0130
0140
0150
0160
0170
0180
0190
0200
0210
0220
0230
0240
0250
0260
0270
0280
0290
0300
0310
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410
0420

BID CODE

00078
01000
01010

01987
02014
02091
02159
02200
02242
02267
02351
02360
02367
02381
02429
02430
02432
02483
02545
02562
02585
02599
02650
02671
02690
02701
02703
02704
02705
02706
02707
02708
02709
02726
02775
05950

ALT DESCRIPTION

CRUSHED AGGREGATE SIZE NO 2
PERFORATED PIPE-4 IN
NON-PERFORATED PIPE-4 IN

DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE

BARRICADE-TYPE llI

REMOVE PAVEMENT

TEMP DITCH

ROADWAY EXCAVATION

WATER

REMOVE & RESET FENCE
GUARDRAIL-STEEL W BEAM-S FACE
GUARDRAIL TERMINAL SECTION NO 1
GUARDRAIL END TREATMENT TYPE 1
REMOVE GUARDRAIL

RIGHT-OF-WAY MONUMENT TYPE 1
RIGHT-OF-WAY MONUMENT TYPE 1A
WITNESS POST

CHANNEL LINING CLASS Il
CLEARING AND GRUBBING3.9 ACRES
TEMPORARY SIGNS

EDGE KEY

FABRIC-GEOTEXTILE TYPE IV
MAINTAIN & CONTROL TRAFFIC
PORTABLE CHANGEABLE MESSAGE SIGN
SAFELOADING

TEMP SILT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

CLEAN SILT TRAP TYPE C

CLEAN TEMP SILT FENCE

STAKING

ARROW PANEL

EROSION CONTROL BLANKET

QUANTITY
5,219.00
135.00
45.00
11.00
2,139.00
438.00

QUANTITY
1,943.00
26.00
17.00

18.00
4.00
458.00
2,050.00
20,197.00
1,000.00
965.00
1,362.50
2.00
7.00
37.50
16.00
5.00
18.00
36.00
1.00
553.00
37.00
9,006.00
1.00
2.00
1.50
3,030.00
4.00
4.00
4.00
12.00
12.00
12.00
3,030.00
1.00
2.00
2,091.00

TON
TON
TON
TON
TON
TON

TON
LF
LF

EACH
EACH
SQYD
LF
CuYD
MGAL
LF
LF
EACH
EACH
LF
EACH
EACH
EACH
TON
LS
SQFT
LF
SQYD
LS
EACH
CuUYD
LF
EACH
EACH
EACH
EACH
EACH
EACH
LF
LS
EACH
SQYD
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HENRY COUNTY
FD04 SPP 052 0574 000-001

141014

LINE
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530

BID CODE
05952
05953
05963
05964
05985
05990
05992
06510
06514
10020NS
23274EN11F

PROPOSAL BID ITEMS

Report Date

ALT DESCRIPTION

TEMP MULCH

TEMP SEEDING AND PROTECTION
INITIAL FERTILIZER

20-10-10 FERTILIZER

SEEDING AND PROTECTION
SODDING

AGRICULTURAL LIMESTONE
PAVE STRIPING-TEMP PAINT-4 IN
PAVE STRIPING-PERM PAINT-4 IN
FUEL ADJUSTMENT

TURF REINFORCEMENT MAT 1

Section: 0003 - DRAINAGE

LINE
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630
0640
0650
0660
0670

BID CODE
00440
00464
00468
00501
00522
01024
01221
01432
01433
01434
01453
01496
01583
02600

ALT DESCRIPTION

ENTRANCE PIPE-15 IN

CULVERT PIPE-24 IN

CULVERT PIPE-36 IN

CULVERT PIPE-60 IN EQUIV

STORM SEWER PIPE-18 IN

PERF PIPE HEADWALL TY 2-4 IN
PIPE CULVERT HEADWALL-60 IN EQUIV
SLOPED BOX OUTLET TYPE 1-15 IN
SLOPED BOX OUTLET TYPE 1-18 IN
SLOPED BOX OUTLET TYPE 1-24 IN
S & F BOX INLET-OUTLET-36 IN
DROP BOX INLET TYPE 3

DROP BOX INLET-SPECIAL

FABRIC GEOTEXTILE TY IV FOR PIPE

Section: 0004 - DEMOBILIZATION

LINE
0680

BID CODE
02569

ALT DESCRIPTION

DEMOBILIZATION

4/2/14

QUANTITY
10,800.00
10,800.00

6.70

1.20
10,800.00
3,544.00
6.70
4,090.00
8,180.00
5,488.00
566.00

QUANTITY
44.00
56.00
58.00
25.00

173.00
1.00
1.00
3.00
1.00
1.00
1.00
3.00
1.00

404.00

QUANTITY
1.00

SQYD
SQYD
TON
TON
SQYD
SQYD
TON
LF
LF
DOLL
SQYD

LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SQYD

LS
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